City of Meriden, Connecticut

Purchasing Department

Invitation to Bid
For
B025-32 Citywide Paving
Meriden, CT

Department of Public Works

Bids Due: March 6, 2025 @ 11:00 A.M.

Purchasing Department
142 East Main Street, Room 210
Meriden, CT 06450
(203) 630-4115



LEGAL NOTICE

INVITATION TOBID

The City of Meriden is accepting sealed bids for:
B025-32 Citywide Paving

The City of Meriden, Department of Public Works seeks the services of a contractor to perform
paving in the City of Meriden.

Bids shall be submitted on forms and in the manner specified. Forms and specifications may be
obtained from the Purchasing Department, on the City of Meriden website
(www.meridenct.gov/business/bids-rfps/), and on the State of Connecticut Department of
Administrative Services website ((https://webprocure.proactiscloud.com). Bids will be accepted at
the Purchasing Department, 142 East Main Street, Room 210, Meriden, Connecticut 06450 until
11:00 A.M. local, eastern standard time on March 6, 2025 at which time they will be publicly
opened and read. Any bid received after the time and date specified shall not be considered.

The right is reserved to reject any or all bids, in whole or in part, to award any item, group of
items, or total bid, and to waive informality or technical defects, if it is deemed to be in the best
interest of the City of Meriden. No bidder may withdraw its bid within sixty (60) days of the
date of the bid opening.

The will be a NON-Mandatory Pre-bid Meeting at 9:00 am, February 11, 2025, 142 East Main
Street-Room 28, (Engineering Conference Room) Meriden, CT 06450

Labor and Material Payment Bond and a Performance Bond for One Hundred Percent (100%) ofthe
contract price, with a corporate surety approved by the City of Meriden, will be required of the
lowest responsible bidder. Bidders shall take note that a Bid Bond is required as part of their Bid
submittal. Each bid shall be accompanied by a Certified Check or Bid Bond in the amount of Ten
Percent (10%) of the amount bid.

The attention of bidders is directed to the requirement for minimum wage rates to be paid under
this contract.

This contract is subject to State set-aside and CHRO/LOCIP contract compliance requirements.

The City of Meriden is an Affirmative Action/Equal Opportunity Employer. Disadvantaged,
minority, small, and women business enterprises are encouraged to respond.

Rawle Dummett

Purchasing Officer

City of Meriden, CT 06450-8022
Dated: January 31, 2025


http://www.meridenct.gov/business/bids-rfps/)

1.

CITY OF MERIDEN, CONNECTICUT
B025-32 Citywide Paving

INFORMATION TO BIDDERS

BIDDING PROCEDURES

Sealed Bids shall be submitted on the forms designated by the attached proposal bid forms.
Bids will be received by the City of Meriden’s Purchasing Department, Room 210, City Hall,
142 East Main Street, Meriden, Connecticut, 06450-8022 until 11:00 a.m. on March 6, 2025
and thereafter immediately read in public (the “bid opening”).

BIDS

Bids are to be submitted on the attached proposal forms. Please submit two copies of the
proposal forms and Bidder’s Qualification Statement. One shall be an original and one can
be a copy. Please include one complete copy of the bid on a Flash Drive.

BID WILL BE AUTOMATICALLY REJECTED FOR ANYONE SUBMITTING A
SURETY OTHER THAN THOSE SPECIFIED.

a. Bids must be made out and signed in the corporate, or other, name of Bidder, and must be
fully and properly executed by an authorized person.

b. The sealed envelope must denote the Bidder’s name and address in the upper left hand
corner and the words “BID DOCUMENT - B025-32 Citywide Paving to be opened at
11:00 a.m.” in the lower left hand corner.

c. Bids received later than the time and date specified will not be considered.

d. Amendments to or withdrawal of bids received later than the date and time set forth in the
bid opening will not be considered.

e. All prices must be in ink or typewritten. In the event of a bidder’s mathematical error in
tabulating any bid prices, the written unit prices shall govern.

BIDDER QUALIFICATIONS

Bidders will be required to fill out, and include as part of its bid, any attached Bidder’s
Qualification Statement.

In determining the qualifications of a bidder, the City of Meriden will consider the bidder’s
record of performance in any prior contracts for construction work. The City of Meriden
expressly reserves the right to reject a bid if the bidder’s historical performance, in the sole
opinion of the City of Meriden, has been unsatisfactory in any manner or if the bidder has
habitually and without just cause neglected the payment of bills or has otherwise disregarded
its obligations to subcontractors, suppliers, or employees.



4. EXAMINATION OF BIDDING DOCUMENTS

Bidders are to examine all documents and visit the site in order to make a thorough
examination of the conditions so that the bidder may familiarize itself with all of the existing
requirements, conditions, and difficulties that will affect the execution of the work in order to
determine the amount of work necessary to carry out the true intent of the specifications and
work shown on the drawings.

The City of Meriden and its agents do not have any responsibility for the accuracy,
completeness, or sufficiency of any bid document obtained from any other source other than
from the City of Meriden. Obtaining documents from any other source(s) may result in
obtaining incomplete and inaccurate information. Obtaining documents from any other
source may also result in failure to receive any addenda, corrections, or other revisions to the
documents that may be issued.

No request shall be honored if such request is made less than seven (7) calendar days prior to
the date fixed for the opening of bids. Any and all such interpretations, and any
supplementary instructions, will be in the form of a written addenda to the specifications
which, if issued, will be made available on the City of Meriden website
(www.meridenct.gov) unless it is to change the date fixed for the opening of bids, not later
than three (3) days prior to the date fixed for the opening of bids. Bidders are encouraged to
check the website regularly for addenda. Failure of any bidder to receive any such addenda
shall not relieve any bidder from any obligations under its bid as submitted.

Any questions about the bid document must be submitted in writing via email to
meridenpurchasing@meridenct.gov. Any other format of question will not be answered.

5. BIDS TO REMAIN OPEN

No bidder may withdraw its bid within sixty (60) days of the date of the bid opening. Should
there be reason why the contract cannot be awarded within the specified period, the time may
be extended by mutual agreement between the City of Meriden and the successful bidder.

6. AWARD OF CONTRACT

The Purchasing Officer reserves the right to make an award on the bid which, by the
Purchasing Officer’s judgment and recommendation from the Engineering Department
following bid evaluations, best meets the specifications and is deemed to be in the best
interest of the City of Meriden.

The contract will not be awarded to any corporation, firm, or individual which/who is in
arrears to the City of Meriden by debt or contract, or who is in default as security or
otherwise by any obligation to the City of Meriden.
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11.

12.

The right is reserved to reject any or all bids, in whole or in part, to award any item, group of
items, or total bid, and to waive informality or technical defects, if it is deemed to be in the
best interest of the City of Meriden.

BID PROTEST PROCEDURE

In the event that any bidder wishes to protest the potential award of a bid, or any procedure
of act in the advertising or soliciting of the bids, said bidder must make said protest in
writing, which shall state the reason therefore and request a conference with respect thereto.
Said protest must be received in the City Purchasing Office within EIVE (5) business days
after the delivery of bid results or decisions. A conference with respect to said protest shall
be scheduled by the Purchasing Officer forthwith and shall be attended by him or his
designee and such other persons as the Purchasing Officer and the City Manager shall require
to attend. The subject matter of said conference shall be limited to the reasons for the protest
specified in the written request for said conference. Said conference shall also include a
discussion of all possibilities for a resolution of dispute. The City shall make a decision in
writing within three (3) business days after said conference and forward the same to the
protesting bidder forthwith. In the event that any protesting bidder wishes to take legal action
against the City, they must fully comply with all of these instructions to bidders.

CITY OF MERIDEN, LOCAL PREFERENCE - N/A

EXTENSION OF AGREEMENT - N/A

TIME

Inasmuch as the contract concerns a public improvement, the provisions of the contract
relating to the time of performance and completion of the work are of the essence of the
contract. Accordingly, the successful bidder/contractor (“Contractor”) shall begin work on
the day specified in paragraph 2.04 of the General Conditions and shall perform the work
diligently so as to permit full use not later than the first day following the construction period
established in the Contract. See paragraph 10 entitled “Liquidated Damages” of the
Agreement between City of Meriden, as owner, and the Contractor.

SCHEDULE OF WORK

The Contractor shall schedule all work in a manner that will not disrupt City of Meriden
operations. Once the work has begun, the Contractor shall work full-time until completion of
the Contract.

TAXES

The City of Meriden is exempt under Connecticut General Statutes from the payment of the
excise taxes imposed by the federal government and the Sales and Use Tax of the State of
Connecticut; such taxes should not be included in the bid price. Upon request, exemption
certificates will be furnished to the successful bidder.
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15.

16.

FAIR EMPLOYMENT PRACTICES

The Contractor shall agree that neither it or its subcontractors, except in the case of a bona
fide occupational qualification or need, to refuse to hire or employ or to bar or to discharge
from employment any individual or to discriminate against such individual in compensation
or in terms, conditions or privileges of employment because of the individual's race, color,
religious creed, age, sex, gender identity or expression, marital status, national origin,
ancestry, present or past history of mental disability, intellectual disability, learning
disability, physical disability, including, but not limited to, blindness or status as a veteran.
The aforementioned terms are obtained from Connecticut General Statutes Section 46a-60, et
seq., entitled “Discriminatory employment practices prohibited,” as amended.

FORM OF AGREEMENT BETWEEN CITY OF MERIDEN AND CONTRACTOR

The Agreement for the work will be written on the Agreement between City of Meriden and

Contractor, wherein the basis of payment is a stipulated sum.

LOCAL SUBCONTRACTORS, SUPPLIERS, etc.

Local subcontractors, material suppliers, and labor in the City of Meriden should be

considered and sought out insofar as it is practical in the performance of this project.

CITY OF MERIDEN CODE OF ETHICS

The City of Meriden has adopted a Code of Ethics located in Chapter 21 of the Code of the
City of Meriden, sections 21-1 through 21-15, inclusive, which are expressly incorporated
herein by reference. The terms of the Code of Ethics shall constitute a part of any contract or
agreement entered into by the City of Meriden as a result of this bid as if those terms were
fully set forth in such contract or agreement.

Bidders are specifically advised that the Code of Ethics prohibits public officers and
employees, as well as their immediate families and businesses, with which they are
associated from participating in any transaction which is incompatible with the proper
discharge of official duties or responsibilities. Bidders are also advised that the Code of
Ethics contain provisions with respect to paid contractors and former employees and
officials.

BIDDERS SHOULD NOTE THAT BIDS, CONTRACTS, AND AGREEMENTS
ENTERED INTO OR AWARDED IN VIOLATION OF THE CODE OF ETHICS ARE
VOIDABLE BY RESOLUTION OF THE CITY COUNCIL OF THE CITY OF MERIDEN.
Copies of the Code of Ethics may be obtained from the office of the City Clerk or may be
found online on the City of Meriden’s website.
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20.

21.

Each bidder submitting a bid to the City of Meriden for any portion of the work contemplated
by the documents on which bidding is based shall execute and attach thereto the sworn Non-
Collusive Bid Statement, to the effect that the bidder has not colluded with any other person,
firm, or corporation in the submission of the bid.

SOIL CONDITIONS

The City of Meriden does not guarantee the accuracy of any information which it may have
obtained as to the kind or condition of the soil that may be encountered in the performance of
the proposed work; neither does the City of Meriden represent that the plans and
specifications drawn are based upon any soil data so obtained. The City of Meriden does not
make any representations as to the soil data so obtained. The City of Meriden does not make
any representations as to the soil conditions to be encountered or as to foundation materials.

AWARD IN CASE OF ATIE

In the event there are two or more responsive bidders, the decision to award will be based by

the following criteria and in the following order:

a. The incumbent will be awarded the bid over that of another bidder.

b. In the case of a multi-item bid, if one bidder has been awarded other items from the same
bid and the other bidder has not, the bidder with the multiple awards will be awarded the
bid over that of another bidder.

c. The bidder located in the State of Connecticut will be awarded the bid over that of
another bidder.

d. The winner of a coin toss will be awarded the bid over that of another bidder.
The above-referenced provisions do not apply to those situations in which more than one
City-based business responsible bidder has submitted bids not more than ten (10) percent
higher than the lowest bid and has agreed to accept the award of the bid at the amount of
the lowest bid. Under such circumstances, the provisions of the Code of the City of
Meriden, section 13-4, are controlling, as set forth under Section 8 of this ‘Information to
Bidders.’

ASSIGNMENT OF CONTRACT

No contract may be assigned without the written consent of the Purchasing Officer or
designee.

PERMITS

The Contractor shall be responsible for obtaining any and all necessary permits required by
the City of Meriden prior to the commencement of work. The Contractor may contact
theCity of Meriden Building Department for permit information at (203) 630-4091. For all
other required permits, contact the City of Meriden Engineering Department at (203)
630-4018.
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BID PRICE AND PAYMENT
The City of Meriden is exempt from the payment of the excise taxes imposed by the Federal

government and the Sales and Use Tax of the State of Connecticut under Connecticut
General Statutes; accordingly, such taxes shall not be included in the bid price.

The City of Meriden, unless stated otherwise in the bidding documents or Contract, will
make payment to the Contractor not less than thirty (30) days following completion of
services.

QUALITY

All materials, equipment, supplies, and services shall be subject to rigid inspection. If
defective material, equipment, supplies, or services are discovered, the Contractor shall
remove or make good such material, equipment, or supplies without extra compensation. It
is expressly understood and agreed that any inspection by the City of Meriden will in no way
lessen the responsibility of the Contractor or release Contractor from the obligation to
perform and deliver to the City sound and satisfactory materials, equipment, supplies, or
allow the cost to be deducted from any monies due it from the City of Meriden. All services
will be performed in a workmanlike manner.

INSURANCE

The successful bidder shall be required to provide a Certificate of Insurance denoting general
liability, automobile liability, workers compensation liability, and other coverage required by
the City's Risk Manager.

CITY HALL CLOSING

If Meriden City Hall is closed due to inclement weather, or any other unforeseen event, bids

will be due at the same time on the next business day that City Hall is open.

CHRO

The contractor who is selected to perform this State project must comply with CONN.

GEN. STAT. 88 4a-60, 4a-60a, 4a-60g, and 46a-68b through 46a-68f, inclusive, as amended
by June 2015 Special Session Public Act 15-5. An Affirmative Action Plan must be filed
with and approved by the Commission on Human Rights and Opportunities prior to the
commencement of construction. State law requires a minimum of twenty-five (25%) percent
of the state-funded portion of the contract for award to subcontractors holding current
certification from the Connecticut Department of Administrative Services ("DAS") under the
provisions of CONN. GEN. STAT. § 4a-60g, as amended. (25% of the work with DAS
certified Small and Minority owned businesses and 25% of that work with DAS certified
Minority, Women and/or Disabled owned businesses.) The contractor must demonstrate good

faith effort to meet the 25% set-aside goals. For municipal public works contracts and quasi-
public agency projects, the contractor must file a written or electronic non-discrimination
certification with the Commission on Human Rights and Opportunities. Forms can be found at
http://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928 &opmNav_GID=1806.



CONSTRUCTION CONTRACTS - REQUIRED CONTRACT PROVISIONS
(State Funded Only Contracts)

Index

1. Title VI of the Civil Rights Act of 1964 | Nondiscrimination Requirements

2. Contractor Work Force Utilization/ Specific Equal Employment Opportunity

3. Contract Wage Rates

4. Americans with Disabilities Act of 1990, as Amended

5. Connecticut Statutory Labor Requirements
a. Construction, Alteration or Repair of Public Works Projects; Wage Rates
b. Debarment List - Limitation on Awarding Contracts
c. Construction Safety and Health Course
d. Awarding of Contracts to Occupational Safety and Health Law Violators Prohibited
e. Residents Preference in Work on Other Public Facilities (Not Applicable to Federal
Aid Contracts)

6. Tax Liability - Contractor's Exempt Purchase Certificate (CERT - 141)

7. Executive Orders (State of CT)

8. Non Discrimination Requirement (pursuant to section 4a-60 and 4a-60a of the Connecticut
General Statutes, as revised)

9. Whistleblower Provision
10. Connecticut Freedom of Information Act

a. Disclosure of Records
b. Confidential Information

11. Service of Process

12. Substitution of Securities for Retainages on State Contracts and Subcontracts
13. Health Insurance Portability and Accountability Act of 1996 (HIPAA)

14. Forum and Choice of Law

15. Summary of State Ethics Laws



16. Audit and Inspection of Plants, Places of Business and Records
17. Campaign Contribution Restriction

18. Tangible Personal Property

19. Bid Rigging and/or Fraud - Notice to Contractor

20. Consulting Agreement Affidavit

Index of Exhibits

EXHIBIT A - Title VI Contractor Assurances

EXHIBIT B- Contractor Work Force Utilization / Equal Employment Opportunity
EXHIBIT C- Health Insurance Portability and Accountability Act of 1996 (HIPAA)
EXHIBIT D - Campaign Contribution Restriction

EXHIBIT E - State Wage Rates



1. Title VI of the Civil Rights Act of 1964 /Nondiscrimination Requirements

The Contractor shall comply with Title VI of the Civil Rights Act of 1964 as amended (42 U.S.C.
2000 et seq.), all requirements imposed by the regulations of the United States Department of
Transportation (49 CFR Part 21) issued in implementation thereof, and the Title VI Contractor
Assurances attached hereto at Exhibit A, all of which are hereby made a part of this Contract.

2. Contractor Work Force Utilization/ Equal Employment Opportunity

(@) The Contractor shall comply with the Contractor Work Force Utilization / Equal
Employment Opportunity requirements attached at Exhibit Band hereby made part of
this Contract, whenever a contractor or subcontractor at any tier performs construction
work in excess of $10,000. These goals shall be included in each contract and
subcontract. Goal achievement is calculated for each trade using the hours worked
under each trade.

(b) Companies with contracts, agreements or purchase orders valued at $10,000 or more
will develop and implement an Affirmative Action Plan utilizing the ConnDOT
Affirmative Action Plan Guideline. This Plan shall be designed to further the
provision of equal employment opportunity to all persons without regard to their race,
color, religion, sex or national origin, and to promote the full realization of equal
employment opportunity through a positive continuation program. Plans shall be
updated as required by ConnDOT.

3. Contract Wage Rates
The Contractor shall comply with:

The State wage rate requirements indicated in Exhibit E hereof are hereby made part of this
Contract.

Prevailing Wages for Work on State Highways; Annual Adjustments. With respect to contracts for
work on state highways and bridges on state highways, the Contractor shall comply with the
provisions of Section 31-54 and 31-55a of the Connecticut General Statutes, as revised.

As required by section 1.05.12 (Payrolls) of the State of Connecticut, Department of
Transportation's Standard Specification for Roads, Bridges and Incidental Construction (FORM
816), as may be revised, every Contractor or subcontractor performing project work on a federal
aid project is required to post the relevant prevailing wage rates as determined by the United States
Secretary of Labor. The wage rate determinations shall be posted in prominent and easily
accessible places at the work site.

4. Americans with Disabilities Act of 1990, as Amended

This provision applies to those Contractors who are or will be responsible for compliance with the
terms of the Americans with Disabilities Act of 1990, as amended (42 U.S.C. 12101 et seq.), (Act),



during the term of the Contract. The Contractor represents that it is familiar with the terms of this
Act and that it is in compliance with the Act. Failure of the Contractor to satisfy this standard as
the same applies to performance under this Contract, either now or during the term of the Contract
as it may be amended, will render the Contract voidable at the option of the State upon notice to
the contractor. The Contractor warrants that it will hold the State harmless and indemnify the State
from any liability which may be imposed upon the State as a result of any failure of the Contractor
to be in compliance with this Act, as the same applies to performance under this Contract.

5. Connecticut Statutory Labor Requirements

(a) Construction, Alteration or Repair of Public Works Projects; Wage Rates. The
Contractor shall comply with Section 31-53 of the Connecticut General Statutes, as revised. The
wages paid on an hourly basis to any person performing the work of any mechanic, laborer or
worker on the work herein contracted to be done and the amount of payment or contribution paid
or payable on behalf of each such person to any employee welfare fund, as defined in subsection
(i) of section 31-53 of the Connecticut General Statutes, shall be at a rate equal to the rate
customary or prevailing for the same work in the same trade or occupation in the town in which
such public works project is being constructed. Any contractor who is not obligated by agreement
to make payment or contribution on behalf of such persons to any such employee welfare fund
shall pay to each mechanic, laborer or worker as part of such person's wages the amount of
payment or contribution for such person's classification on each pay day.

(b) Debarment List. Limitation on Awarding Contracts. The Contractor shall comply with
Section 31-53a of the Connecticut General Statutes, as revised.

(c) Construction Safety and Health Course. The Contractor shall comply with section 31-53b
of the Connecticut General Statutes, as revised. The contractor shall furnish proof to the Labor
Commissioner with the weekly certified payroll form for the first week each employee begins
work on such project that any person performing the work of a mechanic, laborer or worker
pursuant to the classifications of labor under section 31-53 of the Connecticut General Statutes, as
revised, on such public works project, pursuant to such contract, has completed a course of at least
ten hours in duration in construction safety and health approved by the federal Occupational Safety
and Health Administration or, has completed a new miner training program approved by the
Federal Mine Safety and Health Administration in accordance with 30 CFR 48 or, in the case of
telecommunications employees, has completed at least ten hours of training in accordance with 29
CFR 1910.268.

Any employee required to complete a construction safety and health course as required that has
not completed the course, shall have a maximum of fourteen (14) days to complete the course. If
the employee has not been brought into compliance, they shall be removed from the project until
such time as they have completed the required training.

Any costs associated with this notice shall be included in the general cost of the contract. In
addition, there shall be no time granted to the contractor for compliance with this notice. The
contractor's compliance with this notice and any associated regulations shall not be grounds for
claims as outlined in Section 1.11 - "Claims".



(d) Awarding of Contracts to Occupational Safety and Health Law Violators Prohibited. The
Contract is subject to Section 31-57b of the Connecticut General Statutes, as revised.

(e) Residents Preference in Work on Other Public Facilities. NOT APPLICABLE TO
FEDERAL AID CONTRACTS. Pursuant to Section 31-52a of the Connecticut General Statutes,
as revised, in the employment of mechanics, laborers or workmen to perform the work specified
herein, preference shall be given to residents of the state who are, and continuously for at least six
months prior to the date hereof have been, residents of this state, and if no such person is available,
then to residents of other states

6. Tax Liability - Contractor's Exempt Purchase Certificate (CERT-141)

The Contractor shall comply with Chapter 219 of the Connecticut General Statutes pertaining to
tangible personal property or services rendered that is/are subject to sales tax. The Contractor is

responsible for determining its tax liability. If the Contractor purchases materials or supplies

pursuant to the Connecticut Department of Revenue Services' "Contractor's Exempt Purchase
Certificate (CERT-141)," as may be revised, the Contractor acknowledges and agrees that title to
such materials and supplies installed or placed in the project will vest in the State simultaneously
with passage of title from the retailers or vendors thereof, and the Contractor will have no property
rights in the materials and supplies purchased.

Forms and instructions are available anytime by:

Internet: Visit the DRS website at www.ct.gov/DRS to download and print Connecticut tax forms;
or Telephone: Call 1-800-382-9463 (Connecticut calls outside the Greater Hartford calling area
only) and select Option 2 or call 860-297-4753 (from anywhere).

7. Executive Orders

This contract is subject to the provisions of Executive Order No. Three of Governor Thomas J.
Meskill, promulgated June 16, 1971, concerning labor employment practices, Executive Order No.
Seventeen of Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing
of employment openings and Executive Order No. Sixteen of Governor John G. Rowland
promulgated August 4, 1999, concerning violence in the workplace, all of which are incorporated
into and are made a part of the contract as if they had been fully set forth in it. The contract may
also be subject to Executive Order No. 14 of Governor M. Jodi Rell, promulgated April 17, 2006,
concerning procurement of cleaning products and services and to Executive Order

No. 49 of Governor Daniel P. Malloy, promulgated May 22, 2015, mandating disclosure of certain
gifts to public employees and contributions to certain candidates for office. If Executive Order
No. 14 and/or Executive Order No. 49 are applicable, they are deemed to be incorporated into and
are made a part of the contract as if they had been fully set forth in it. At the Contractor's request,
the Department shall provide a copy of these orders to the Contractor.

8. Non Discrimination Requirement (pursuant to section 4a-60 and 4a-60a of the
Connecticut General Statutes, as revised): References to ""minority business enterprises™ in

this Section are not applicable to Federal-aid projects/contracts. Federal-aid
projects/contracts are instead subject to the Federal Disadvantaged Business Enterprise
Program.

(a) For purposes of this Section, the following terms are defined as follows:
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1 "Commission” means the Commission on Human Rights and Opportunities;

11. "Contract" and "contract" include any extension or modification of the Contract or
contract;

111.  "Contractor" and "contractor" include any successors or assigns of the Contractor or
contractor,;

lv.  "gender identity or expression™ means a person's gender-related identity, appearance

or behavior, whether or not that gender-related identity, appearance or behavior is
different from that traditionally associated with the person's physiology or assigned
sex at birth, which gender-related identity can be shown by providing evidence
including, but not limited to, medical history, care or treatment of the gender-related
identity, consistent and uniform assertion of the gender-related identity or any other
evidence that the gender related identity is sincerely held, part of a person's core
identity or not being asserted for an improper purpose.

v. "good faith" means that degree of diligence which a reasonable person would exercise
in the performance of legal duties and obligations;

v1l. "good faith efforts” shall include, but not be limited to, those reasonable initial efforts
necessary to comply with statutory or regulatory requirements and additional or
substituted efforts when it is determined that such initial efforts will not be sufficient
to comply with such requirements;

vll. "marital status" means being single, married as recognized by the State of
Connecticut, widowed, separated or divorced;

v111. "mental disability” means one or more mental disorders, as defined in the most recent
edition of the American Psychiatric Association's "Diagnostic and Statistical Manual
of Mental Disorders", or a record of or regarding a person as having one or more such
disorders;

1x. "minority business enterprise™ means any small contractor or supplier of materials
fifty one percent or more of the capital stock, if any, or assets of which is owned by a
person or persons: (I) who are active in the daily affairs of the enterprise, (2) who
have the power to direct the management and policies of the enterprise, and (3) who
are members of a minority, as such term is defined in subsection (a) of Connecticut
General Statutes § 329n;and

X. "public works contract™ means any agreement between any individual, firm or
corporation and the State or any political subdivision of the State other than a
municipality for construction, rehabilitation, conversion, extension, demolition or
repair of a public building, highway or other changes or improvements in real

property, or which is financed in whole or in part by the State, including, but not
limited to, matching expenditures, grants, loans, insurance or guarantees.

For purposes of this Section, the terms "Contract” and "contract™ do not include a contract
where each contractor is (1) a political subdivision of the State, including, but not limited to,
a municipality, (2) a quasi-public agency, as defined in Conn. Gen. Stat. Section 1-120, (3)
any other state, including but not limited to any federally recognized Indian tribal
governments, as defined in Conn. Gen. Stat. Section 1-267, (4) the federal government, (5) a
foreign government, or (6) an agency of a subdivision, agency, state or government described
in the immediately preceding enumerated items (1), (2), (3), (4) or (5).

(b) (1) The Contractor agrees and warrants that in the performance of the Contract such



Contractor will not discriminate or permit discrimination against any person or group of
persons on the grounds of race, color, religious creed, age, marital status, national origin,
ancestry, sex, gender identity or expression, intellectual disability, mental disability or
physical disability, including, but not limited to, blindness, unless it is shown by such
Contractor that such disability prevents performance of the work involved, in any manner
prohibited by the laws of the United States or of the State of Connecticut; and the Contractor
further agrees to take affirmative action to insure that applicants with job-related
qualifications are employed and that employees are treated when employed without regard to
their race, color, religious creed, age, marital status, national origin, ancestry, sex, gender
identity or expression, intellectual disability, mental disability or physical disability,
including, but not limited to, blindness, unless it is shown by the Contractor that such
disability prevents performance of the work involved; (2) the Contractor agrees, in all
solicitations or advertisements for employees placed by or on behalf of the Contractor, to
state that it is an "affirmative action-equal opportunity employer™ in accordance with
regulations adopted by the Commission; (3) the Contractor agrees to provide each labor
union or representative of workers with which the Contractor has a collective bargaining
Agreement or other contract or understanding and each vendor with which the Contractor has
a contract or understanding, a notice to be provided by the Commission, advising the labor
union or workers' representative of the Contractor's commitments under this section and to
post copies of the notice in conspicuous places available to employees and applicants for
employment; (4) the Contractor agrees to comply with each provision of this Section and
Connecticut General Statutes88 46a68e and 46a-68f and with each regulation or relevant
order issued by said Commission pursuant to Connecticut General Statutes 88 46a-56, 46a-
68e and 46a-68f; and (5) the Contractor agrees to provide the Commission on Human Rights
and Opportunities with such information requested by the Commission, and permit access to
pertinent books, records and accounts, concerning the employment practices and procedures
of the Contractor as relate to the provisions of this Section and Connecticut General Statutes
§ 46a-56. If the contract is a public works contract, the Contractor agrees and warrants that
he will make good faith efforts to employ minority business enterprises as subcontractors and
suppliers of materials on such public works projects.

(c) Determination of the Contractor's good faith efforts shall include, but shall not be limited
to, the following factors: The Contractor's employment and subcontracting policies, patterns
and practices; affirmative advertising, recruitment and training; technical assistance activities
and such other reasonable activities or efforts as the Commission may prescribe that are

designed to ensure the participation of minority business enterprises in public works projects.

(d) The Contractor shall develop and maintain adequate documentation, in a manner
prescribed by the Commission, of its good faith efforts.

(e) The Contractor shall include the provisions of subsection (b) of this Section in every
subcontract or purchase order entered into in order to fulfill any obligation of a contract with
the State and such provisions shall be binding on a subcontractor, vendor or manufacturer
unless exempted by regulations or orders of the Commission. The Contractor shall take such
action with respect to any such subcontract or purchase order as the Commission may direct
as a means of enforcing such provisions including sanctions for noncompliance in
accordance with Connecticut General Statutes 846a-56; provided if such Contractor becomes



involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such
direction by the Commission, the Contractor may request the State of Connecticut to enter
into any such litigation or negotiation prior thereto to protect the interests of the State and the

State may so enter.

(t) The Contractor agrees to comply with the regulations referred to in this Section as they
exist on the date of this Contract and as they may be adopted or amended from time to time
during the term of this Contract and any amendments thereto.

(9) (1) The Contractor agrees and warrants that in the performance of the Contract such
Contractor will not discriminate or permit discrimination against any person or group of
persons on the grounds of sexual orientation, in any manner prohibited by the laws of the
United States or the State of Connecticut, and that employees are treated when employed
without regard to their sexual orientation; (2) the Contractor agrees to provide each labor
union or representative of workers with which such Contractor has a collective bargaining
Agreement or other contract or understanding and each vendor with which such Contractor
has a contract or understanding, a notice to be provided by the Commission on Human Rights
and Opportunities advising the labor union or workers' representative of the Contractor's
commitments under this section, and to post copies of the notice in conspicuous places
available to employees and applicants for employment; (3) the Contractor agrees to comply

with each provision of this section and with each regulation or relevant order issued by said
Commission pursuant to Connecticut General Statutes§ 46a-56; and (4) the Contractor
agrees to provide the Commission on Human Rights and Opportunities with such information
requested by the Commission, and permit access to pertinent books, records and accounts,
concerning the employment practices and procedures of the Contractor which relate to the
provisions of this Section and Connecticut General Statutes 8 46a-56.

(h) The Contractor shall include the provisions of the foregoing paragraph in every
subcontract or purchase order entered into in order to fulfill any obligation of a contract with
the State and such provisions shall be binding on a subcontractor, vendor or manufacturer
unless exempted by regulations or orders of the Commission. The Contractor shall take such
action with respect to any such subcontract or purchase order as the Commission may direct
as a means of enforcing such provisions including sanctions for noncompliance in
accordance with Connecticut General Statutes 8 46a-56; provided, if such Contractor
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a
result of such direction by the Commission, the Contractor may request the State of
Connecticut to enter into any such litigation or negotiation prior thereto to protect the
interests of the State and the State may so enter."

The Nondiscrimination Certifications can be found at the Office of Policy and Management

website.
http://www.ct.gov/opm/cwp/view.asp?a=2982&Q=390928

9. Whistleblower Provision

The following clause is applicable if the Contract has a value of Five Million Dollars


http://www.ct.gov/opm/cwp/view.asp?a=2982&Q=390928

($5,000,000) or more.

Whistleblowing. This Contract may be subject to the provisions of Section 4-61dd of the
Connecticut General Statutes. In accordance with this statute, if an officer, employee or
appointing authority of the Contractor takes or threatens to take any personnel action against
any employee of the Contractor in retaliation for such employee's disclosure of information
to any employee of the contracting state or quasi-public agency or the Auditors of Public
Accounts or the Attorney General under the provisions of subsection (a) of such statute, the
Contractor shall be liable for a civil penalty of not more than five thousand dollars for each
offense, up to a maximum of twenty per cent of the value of this Contract. Each violation
shall be a separate and distinct offense and in the case of a continuing violation, each
calendar day's continuance of the violation shall be deemed to be a separate and distinct
offense. The State may request that the Attorney General bring a civil action in the Superior

Court for the Judicial District of Hartford to seek imposition and recovery of such civil
penalty. In accordance with subsection (t) of such statute, each large state contractor, as
defined in the statute, shall post a notice of the provisions of the statute relating to large state
contractors in a conspicuous place which is readily available for viewing by the employees of
the Contractor.

10. Connecticut Freedom of Information Act

(a) Disclosure of Records. This Contract may be subject to the provisions of section 1-
218 of the Connecticut General Statutes. In accordance with this statute, each contract in
excess of two million five hundred thousand dollars between a public agency and a
person for the performance of a governmental function shall (a) provide that the public
agency is entitled to receive a copy of records and files related to the performance of the
governmental function, and (b) indicate that such records and files are subject to FOIA
and may be disclosed by the public agency pursuant to FOIA. No request to inspect or
copy such records or files shall be valid unless the request is made to the public agency in
accordance with FOIA. Any complaint by a person who is denied the right to inspect or
copy such records or files shall be brought to the Freedom of Information Commission in
accordance with the provisions of sections 1-205 and 1-206 of the Connecticut General
Statutes.

(b) Confidential Information. The State will afford due regard to the Contractor's
request for the protection of proprietary or confidential information which the State
receives from the Contractor. However, all materials associated with the Contract are
subject to the terms of the FOIA and all corresponding rules, regulations and
interpretations. In making such a request, the Contractor may not merely state generally
that the materials are proprietary or confidential in nature and not, therefore, subject to
release to third parties. Those particular sentences, paragraphs, pages or sections that the
Contractor believes are exempt from disclosure under the FOIA must be specifically
identified as such. Convincing explanation and rationale sufficient to justify each
exemption consistent with the FOIA must accompany the request. The rationale and
explanation must be stated in terms of the prospective harm to the competitive position of



the Contractor that would result if the identified material were to be released and the
reasons why the materials are legally exempt from release pursuant to the FOIA. To the
extent that any other provision or part of the Contract conflicts or is in any way
inconsistent with this section, this section controls and shall apply and the conflicting
provision or part shall not be given effect. If the Contractor indicates that certain
documentation is submitted in confidence, by specifically and clearly marking the
documentation as "CONFIDENTIAL," DOT will first review the Contractor's claim for

consistency with the FOIA (that is, review that the documentation is actually a trade
secret or commercial or financial information and not required by statute), and if
determined to be consistent, will endeavor to keep such information confidential to the
extent permitted by law. See, e.g., Conn. Gen. Stat. §1-210(b)(5)(A-B). The State,
however, has no obligation to initiate, prosecute or defend any legal proceeding or to seek
a protective order or other similar relief to prevent disclosure of any information that is
sought pursuant to a FOIA request. Should the State withhold such documentation from
a Freedom of Information requester and a complaint be brought to the Freedom of
Information Commission, the Contractor shall have the burden of cooperating with DOT
in defense of that action and in terms of establishing the availability of any FOIA
exemption in any proceeding where it is an issue. In no event shall the State have any
liability for the disclosure of any documents or information in its possession which the
State believes are required to be disclosed pursuant to the FOIA or other law.

11. Service of Process

The Contractor, if not a resident of the State of Connecticut, or, in the case of a partnership,
the partners, if not residents, hereby appoints the Secretary of State of the State of
Connecticut, and his successors in office, as agent for service of process for any action
arising out of or as a result of this Contract; such appointment to be in effect throughout the
life of this Contract and six (6) years thereafter.

12. Substitution of Securities for Retainages on State Contracts and Subcontracts

This Contract is subject to the provisions of Section 3-112a of the General Statutes of the State
of Connecticut, as revised.

13. Health Insurance Portability and Accountability Act of 1996 (HIPAA)

The Contractor shall comply, if applicable, with the Health Insurance Portability and
Accountability Act of 1996 and, pursuant thereto, the provisions attached at Exhibit C, and
hereby made part of this Contract.

14. Forum and Choice of Law

Forum and Choice of Law. The parties deem the Contract to have been made in the City of
Hartford, State of Connecticut. Both parties agree that it is fair and reasonable for the
validity and construction of the Contract to be, and it shall be, governed by the laws and
court decisions of the State of Connecticut, without giving effect to its principles of conflicts
of laws. To the extent that any immunities provided by Federal law or the laws of the State



of Connecticut do not bar an action against the State, and to the extent that these courts are
courts of competent jurisdiction, for the purpose of venue, the complaint shall be made
returnable to the Judicial District of Hartford only or shall be brought in the United States
District Court for the District of Connecticut only, and shall not be transferred to any other
court, provided, however, that nothing here constitutes a waiver or compromise of the
sovereign immunity of the State of Connecticut. The Contractor waives any objection which
it may now have or will have to the laying of venue of any Claims in any forum and further
irrevocably submits to such jurisdiction in any suit, action or proceeding.

15. Summary of State Ethics Laws

Pursuant to the requirements of section 1-101qq of the Connecticut General Statutes, the
summary of State ethics laws developed by the State Ethics Commission pursuant to section
1-81b of the Connecticut General Statutes is incorporated by reference into and made a part
of the Contract as if the summary had been fully set forth in the Contract.

16. Audit and Inspection of Plants, Places of Business and Records

(a) The State and its agents, including, but not limited to, the Connecticut Auditors of
Public Accounts, Attorney General and State's Attorney and their respective agents, may,
at reasonable hours, inspect and examine all of the parts of the Contractor's and
Contractor Parties' plants and places of business which, in any way, are related to, or
involved in, the performance of this Contract. For the purposes of this Section,
"Contractor Parties” means the Contractor's members, directors, officers, shareholders,
partners, managers, principal officers, representatives, agents, servants, consultants,
employees or any one of them or any other person or entity with whom the Contractor is
in privity of oral or written contract and the Contractor intends for such other person or
entity to Perform under the Contract in any capacity.

(b) The Contractor shall maintain, and shall require each of the Contractor Parties to
maintain, accurate and complete Records. The Contractor shall make all of its and the
Contractor Parties' Records available at all reasonable hours for audit and inspection by
the State and its agents.

(c) The State shall make all requests for any audit or inspection in writing and shall
provide the Contractor with at least twenty-four (24) hours' notice prior to the requested
audit and inspection date. If the State suspects fraud or other abuse, or in the event of an
emergency, the State is not obligated to provide any prior notice.

(d) The Contractor shall keep and preserve or cause to be kept and preserved all of its and
Contractor Parties' Records until three (3) years after the latter of (i) final payment under
this Agreement, or (ii) the expiration or earlier termination of this Agreement, as the
same may be modified for any reason. The State may request an audit or inspection at



any time during this period. If any Claim or audit is started before the expiration of this
period, the Contractor shall retain or cause to be retained all Records until all Claims or
audit findings have been resolved.

(e) The Contractor shall cooperate fully with the State and its agents in connection with
an audit or inspection. Following any audit or inspection, the State may conduct and the
Contractor shall cooperate with an exit conference.

(f) The Contractor shall incorporate this entire Section verbatim into any contract or other
agreement that it enters into with any Contractor Party.

17.Campaign Contribution Restriction

For all State contracts, defined in Conn. Gen. Stat. 89-612(f)(l) as having a value in a calendar
year of $50,000 or more, or a combination or series of such agreements or contracts having a
value of $100,000 or more, the authorized signatory to this contract expressly acknowledges
receipt of the State Elections Enforcement Commission's notice advising state contractors of
state campaign contribution and solicitation prohibitions, and will inform its principals of the
contents of the notice, as set forth in "Notice to Executive Branch State Contractors and
Prospective State Contractors of Campaign Contribution and Solicitation Limitations," a copy of
which is attached hereto and hereby made a part of this contract, attached as Exhibit D.

18. Tangible Personal Property

(a) The Contractor on its behalf and on behalf of its Affiliates, as defined below, shall comply
with the provisions of Conn. Gen. Stat. 812-411b, as follows:

(1) For the term of the Contract, the Contractor and its Affiliates shall collect and remit to
the State of Connecticut, Department of Revenue Services, any Connecticut use tax due
under the provisions of Chapter 219 of the Connecticut General Statutes for items of
tangible personal property sold by the Contractor or by any of its Affiliates in the same
manner as if the Contractor and such Affiliates were engaged in the business of selling
tangible personal property for use in Connecticut and had sufficient nexus under the
provisions of Chapter 219 to be required to collect Connecticut use tax;

(2) A customer's payment of a use tax to the Contractor or its Affiliates relieves the
customer of liability for the use tax;

(3) The Contractor and its Affiliates shall remit all use taxes they collect from customers
on or before the due date specified in the Contract, which may not be later than the last
day of the month next succeeding the end of a calendar quarter or other tax collection
period during which the tax was collected,;

(4) The Contractor and its Affiliates are not liable for use tax billed by them but not paid
to them by a customer; and



(5) Any Contractor or Affiliate who fails to remit use taxes collected on behalf of its
customers by the due date specified in the Contract shall be subject to the interest and
penalties provided for persons required to collect sales tax under chapter 219 of the
general statutes.

(b) For purposes of this section of the Contract, the word "Affiliate” means any person, as
defined in section 12-1 of the general statutes, that controls, is controlled by, or is under common
control with another person. A person controls another person if the person owns, directly or
indirectly, more than ten per cent of the voting securities of the other person. The word "voting
security" means a security that confers upon the holder the right to vote for the election of
members of the board of directors or similar governing body of the business, or that is
convertible into, or entitles the holder to receive, upon its exercise, a security that confers such a
right to vote. "Voting security" includes a general partnership interest.

(c) The Contractor represents and warrants that each of its Affiliates has vested in the Contractor
plenary authority to so bind the Affiliates in any agreement with the State of Connecticut. The
Contractor on its own behalf and on behalf of its Affiliates shall also provide, no later than 30
days after receiving a request by the State's contracting authority, such information as the State
may require to ensure, in the State's sole determination, compliance with the provisions of
Chapter 219 of the Connecticut General Statutes, including, but not limited to, §12-411b.

19. Bid Rigging and/or Fraud - Notice to Contractor

The Connecticut Department of Transportation is cooperating with the U.S. Department of
Transportation and the Justice Department in their investigation into highway construction
contract bid rigging and/or fraud.

A toll-free "HOT LINE" telephone number 800-424-9071 has been established to receive
information from contractors, subcontractors, manufacturers, suppliers or anyone with
knowledge of bid rigging and/or fraud, either past or current. The "HOT LINE" telephone
number will be available during normal working hours (8:00 am- 5:00 pm EST). Information
will be treated confidentially and anonymity respected.

20. Consulting Agreement Affidavit

The Contractor shall comply with Connecticut General Statutes Section 4a-81(a) and 4a-81(b),
as revised. Pursuant to Public Act 11-229, after the initial submission of the form, if there is a
change in the information contained in the form, a contractor shall submit the updated form, as
applicable, either (i) not later than thirty (30) days after the effective date of such change or (ii)
prior to execution of any new contract, whichever is earlier.

The Affidavit/Form may be submitted in written format or electronic format through the
Department of Administrative Services (DAS) website.



EXHIBIT A

TITLE VI CONTRACTOR ASSURANCES

During the performance of this Contract, the contractor, for itself, its assignees and successors in
interest (hereinafter referred to as the "Contractor™) agrees as follows:

1. Compliance with Regulations: The Contractor shall comply with the regulations relative to
nondiscrimination in federally assisted programs of the United States Department of
Transportation (hereinafter, "USDOT"), Title 49, Code of Federal Regulations, Part 21, as they
may be amended from time to time (hereinafter referred to as the "Regulations"), which are
herein incorporated by reference and made a part of this contract.

2. Nondiscrimination: The Contractor, with regard to the work performed by it during the
Contract, shall not discriminate on the grounds of race, color, national origin, sex, age, or
disability in the selection and retention of subcontractors, including procurements of materials
and leases of equipment. The Contractor shall not participate either directly or indirectly in the
discrimination prohibited by Subsection 5 of the Regulations, including employment practices
when the Contract covers a program set forth in Appendix B of the Regulations.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment:

In all solicitations either by competitive bidding or negotiation made by the Contractor for work
to be performed under a subcontract, including procurements of materials or leases of equipment,
each potential subcontractor or supplier shall be notified by the Contractor of the Contractor's
obligations under this contract and the Regulations relative to nondiscrimination on the grounds
of race, color, national origin, sex, age, or disability.

4. Information and Reports: The Contractor shall provide all information and reports required
by the Regulations or directives issued pursuant thereto and shall permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Connecticut Department of Transportation (ConnDOT) or the Funding Agency (FHWA, FTA
and FAA) to be pertinent to ascertain compliance with such Regulations, orders, and instructions.
Where any information required of a Contractor is in the exclusive possession of another who
fails or refuses to furnish this information, the Contractor shall so certify to ConnDOT or the
Funding Agency, as appropriate, and shall set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the
nondiscrimination provisions of this Contract, the ConnDOT shall impose such sanctions as it or
the Funding Agency may determine to be appropriate, including, but not limited to:



A. Withholding contract payments until the Contractor is in-compliance; and/or
B. Cancellation, termination, or suspension of the Contract, in whole or in part.

6. Incorporation of Provisions: The Contractor shall include the provisions of paragraphs 1
through 5 in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Regulations or directives issued pursuant thereto. The Contractor shall take
such action with respect to any subcontract or procurement as the ConnDOT or the Funding
Agency may -direct as a means of enforcing such provisions including sanctions for
noncompliance. Provided, however, that in the event a Contractor becomes involved in, or

is threatened with, litigation with a subcontractor or supplier as a result of such direction, the
Contractor may request the ConnDOT to enter into such litigation to protect the interests of the
Funding Agency, and, in addition, the Contractor may request the United States to enter into
such litigation to protect the interests of the United States.



EXHIBIT B

CONTRACTOR WORKFORCE UTILIZATION/ EQUAL EMPLOYMENT
OPPORTUNITY

1. Project Workforce Utilization Goals:
These goals are applicable to all the Contractor's construction work (whether or not it is

Federal or Federally assisted or funded) performed in the covered area. If the contractor
performs construction work in a geographical area located outside of the covered area, it shall
apply the goals established for the geographical area where the work is actually performed.

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in excess of
$10,000 the provisions of these specifications which contain the applicable goals for minority
and female participation.

The goals for minority and female utilization are expressed in percentage terms for the
contractor's aggregate work-force in each trade on all construction work in the covered area, are
referenced in the Appendix A below.
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EXHIBIT C

Health Insurance Portability and Accountability Act of 1996 (""HIPAA™).

(a) If the Contactor is a Business Associate under the requirements of the Health Insurance
Portability and Accountability Act of 1996 ("HIPAA"), the Contractor must comply with

all terms and conditions of this Section of the Contract. If the Contractor is not a Business
Associate under HIPAA, this Section of the Contract does not apply to the Contractor for

this Contract.

(b) The Contractor is required to safeguard the use, publication and disclosure of information
on all applicants for, and all clients who receive, services under the Contract in accordance
with all applicable federal and state law regarding confidentiality, which includes but is not
limited to HIPAA, more specifically with the Privacy and Security Rules at 45 C.F.R. Part
160 and Part 164, subparts A, C, and E; and

(c) The State of Connecticut Agency named on page 1 of this Contract (hereinafter the
"Department™) isa "covered entity" as that term is defined in 45 C.F.R. § 160.103; and

(d) The Contractor, on behalf of the Department, performs functions that involve the use or
disclosure of "individually identifiable health information,"” as that term is defined in 45
C.F.R. 8160.103; and

(e) The Contractor is a "business associate™ of the Department, as that term is defined in 45
C.F.R. §160.103; and

(f) The Contractor and the Department agree to the following in order to secure compliance
with the HIPAA, the requirements of Subtitle D of the Health Information Technology for
Economic and Clinical Health Act (hereinafter the HITECH Act), (Pub. L. 111-5, sections
13400 to 13423), and more specifically with the Privacy and Security Rules at 45 C.F.R.
Part 160 and Part 164, subparts A, C, and E.

(9) Definitions

(1) "Breach shall have the same meaning as the term is defined in section 13400 of the
HITECH Act (42 U.S.C. §17921(1))

(2) "Business Associate" shall mean the Contractor.



(3) "Covered Entity" shall mean the Department of the State of Connecticut named on page
1 of this Contract.

(4) "Designated Record Set" shall have the same meaning as the term "designated record
set" in 45 C.F.R. § 164.501.

(5) "Electronic Health Record" shall have the same meaning as the term is defined in
section 13400 of the HITECH Act (42 U.S.C. 817921(5))

(6) "Individual™ shall have the same meaning as the term "individual™ in 45 C.F.R. §
160.103 and shall include a person who qualifies as a personal representative as defined
in 45 C.F.R. 8§ 164.502(9).

(7) "Privacy Rule" shall mean the Standards for Privacy of Individually Identifiable Health
Information at 45 C.F.R. part 160 and parts 164, subparts A and E.

(8) "Protected Health Information™ or "PHI" shall have the same meaning as the term
"protected health information™ in 45 C.F.R. § 160.103, limited to information created or
received by the Business Associate from or on behalf of the Covered Entity.

(9) "Required by Law™ shall have the same meaning as the term "required by law" in 45
C.F.R. §164.103.

(10) "Secretary" shall mean the Secretary of the Department of Health and Human Services
or his designee.

(11) "More stringent” shall have the same meaning as the term "more stringent" in 45
C.F.R. §160.202.

(12) "This Section of the Contract"” refers to the HIPAA Provisions stated herein, in their
entirety.

(13) "Security Incident” shall have the same meaning as the term "security incident™ in
45 C.F.R.§ 164.304.

(14) "Security Rule" shall mean the Security Standards for the Protection of Electronic
Protected Health Information at 45 C.F.R. part 160 and parts 164, subpart A and C.

(15) "Unsecured protected health information™ shall have the same meaning
as the term as defined in section 13402(h)(I )(A) of HITECH. Act. (42
U.S.C. 81 7932(h)(I)(A)).

(h) Obligations and Activities of Business Associates.

(1) Business Associate agrees not to use or disclose PHI other than as permitted or required
by this Section of the Contract or as Required by Law.

(2) Business Associate agrees to use appropriate safeguards to prevent use or disclosure of
PHI other than as provided for in this Section of the Contract.

(3) Business Associate agrees to use administrative, physical and technical safeguards that
reasonably and appropriately protect the confidentiality, integrity, and availability of
electronic protected health information that it creates, receives, maintains, or transmits
on behalf of the Covered Entity.



(4) Business Associate agrees to mitigate, to the extent practicable, any harmful effect that
is known to the Business Associate of a use or disclosure of PHI by Business Associate
in violation of this Section of the Contract.

(5) Business Associate agrees to report to Covered Entity any use or disclosure of PHI not
provided for by this Section of the Contract or any security incident of which it
becomes aware.

(6) Business Associate agrees to insure that any agent, including a subcontractor, to whom
it provides PHI received from, or created or received by Business Associate, on behalf

of the Covered Entity, agrees to the same restrictions and conditions that apply through
this Section of the Contract to Business Associate with respect to such information.

(7) Business Associate agrees to provide access, at the request of the Covered Entity, and
in the time and manner agreed to by the parties, to PHI in a Designated Record Set, to
Covered Entity or, as directed by Covered Entity, to an Individual in order to meet the
requirements under 45 C.F.R. § 164.524.

(8) Business Associate agrees to make any amendments to PHI in a Designated Record Set
that the Covered Entity directs or agrees to pursuant to 45 C.F.R. 8§ 164.526 at the
request of the Covered Entity, and in the time and manner agreed to by the parties.

(9) Business Associate agrees to make internal practices, books, and records, including
policies and procedures and PHI, relating to the use and disclosure of PHI received
from, or created or received by, Business Associate on behalf of Covered Entity,
available to Covered Entity or to the Secretary in a time and manner agreed to by the
parties or designated by the Secretary, for purposes of the Secretary determining
Covered Entity's compliance with the Privacy Rule.

(10) Business Associate agrees to document such disclosures of PHI and information related
to such disclosures as would be required for Covered Entity to respond to a request by an
Individual for an accounting of disclosures of PHI in accordance with 45 C.F.R.

8§ 164.528 and section 13405 of the HITECH Act (42 U.S.C. § 17935) and any

regulations promulgated thereunder.

(11) Business Associate agrees to provide to Covered Entity, in a time and manner agreed
to by the parties, information collected in accordance with clause h. (10) of this Section of
the Contract, to permit Covered Entity to respond to a request by an Individual for an
accounting of disclosures of PHI in accordance with 45 C.F.R. § 164.528 and section
13405 of the HITECH Act (42 U.S.C. § 17935) and any regulations promulgated
thereunder. Business Associate agrees at the Covered Entity's direction to provide an
accounting of disclosures of PHI directly to an individual in accordance with 45 C.F.R.

8§ 164.528 and section 13405 of the HITECH Act (42 U.S.C. § 17935) and any

regulations promulgated thereunder.

(12) Business Associate agrees to comply with any state or federal law that is more stringent
than the Privacy Rule.

(13) Business Associate agrees to comply with the requirements of the HITECH Act
relating to privacy and security that are applicable to the Covered Entity and with the
requirements of 45 C.F.R. sections 164.504(e), 164.308, 164.310, 164.312, and
164.316.

(14) In the event that an individual requests that the Business Assaociate (a) restrict



disclosures of PHI; (b) provide an accounting of disclosures of the individual's PHI; or
(c) provide a copy of the individual's PHI in an electronic health record, the Business
Associate agrees to notify the covered entity, in writing, within two business days of the
request.

(15) Business Associate agrees that it shall not, directly or indirectly, receive any
remuneration in exchange for PHI of an individual without (1) the written approval of
the covered entity, unless receipt of remuneration in exchange for PHI is expressly
authorized by this Contract and (2) the valid authorization of the individual, except for
the purposes provided under section 13405(d)(2) of the HITECH Act,(42 U.S.C. §
17935(d)(2)) and in any accompanying regulations

(16) Obligations in the Event of a Breach

A. The Business Associate agrees that, following the discovery of a breach of
unsecured protected health information, it shall notify the Covered Entity of such
breach in accordance with the requirements of section 13402 of HITECH (42 U.S.C.
17932(b) and the provisions of this Section of the Contract.

B. Such notification shall be provided by the Business Associate to the Covered Entity
without unreasonable delay, and in no case later than 30 days after the breach is
discovered by the Business Associate, except as otherwise instructed in writing by a
law enforcement official pursuant to section 13402 (g) of HITECH (42 U.S.C.
17932(g)). A breach is considered discovered as of the first day on which it is, or
reasonably should have been, known to the Business Associate. The notification
shall include the identification and last known address, phone number and email
address of each individual (or the next of kin of the individual if the individual is
deceased) whose unsecured protected health information has been, or is reasonably

believed by the Business Associate to have been, accessed, acquired, or disclosed
during such breach.

C. The Business Associate agrees to include in the notification to the Covered Entity at
least the following information:
1. A brief description of what happened, including the date of the breach and the
date of the discovery of the breach, if known.

2. A description of the types of unsecured protected health information that were
involved in the breach (such as full name, Social Security number, date of birth,
home address, account number, or disability code).

3. The steps the Business Associate recommends that individuals take to protect
themselves from potential harm resulting from the breach.

4. A detailed description of what the Business Associate is doing to investigate the
breach, to mitigate losses, and to protect against any further breaches.

5. Whether a law enforcement official has advised either verbally or in writing the
Business Associate that he or she has determined that notification or notice to
individuals or the posting required under section 13402 of the HITECH Act would
impede a criminal investigation or cause damage to national security and; if so,
include contact information for said official.

D. Business Associate agrees to provide appropriate staffing and have established
procedures to ensure that individuals informed by the Covered Entity of a breach by



the Business Associate have the opportunity to ask questions and contact the
Business Associate for additional information regarding the breach. Such
procedures shall include a toll-free telephone number, an e-mail address, a posting
on its Web site and a postal address. Business Associate agrees to include in the
notification of a breach by the Business Associate to the Covered Entity, a written
description of the procedures that have been established to meet these requirements.
Costs of such contact procedures will be borne by the Contractor.

E. Business Associate agrees that, in the event of a breach, it has the burden to
demonstrate that it has complied with all notifications requirements set forth above,
including evidence demonstrating the necessity of a delay in notification to the
Covered Entity.

(i) Permitted Uses and Disclosure by Business Associate.

(1) General Use and Disclosure Provisions Except as otherwise limited in this Section of
the Contract, Business Associate may use or disclose PHI to perform functions,
activities, or services for, or on behalf of, Covered Entity as specified in this Contract,
provided that such use or disclosure would not violate the Privacy Rule if done by
Covered Entity or the minimum necessary policies and procedures of the Covered
Entity.

(2) Specific Use and Disclosure Provisions

(A) Except as otherwise limited in this Section of the Contract, Business Associate
may use PHI for the proper management and administration of Business Associate or
to carry out the legal responsibilities of Business Associate.

(B) Except as otherwise limited in this Section of the Contract, Business Associate
may disclose PHI for the proper management and administration of Business
Associate, provided that disclosures are Required by Law, or Business Associate
obtains reasonable assurances from the person to whom the information is disclosed
that it will remain confidential and used or further disclosed only as Required by Law
or for the purpose for which it was disclosed to the person, and the person notifies
Business Associate of any instances of which it is aware in which the confidentiality
of the information has been breached.

(C) Except as otherwise limited in this Section of the Contract, Business Associate
may use PHI to provide Data Aggregation services to Covered Entity as permitted by
45 C.F.R. § 164.504(e)(2)(i)(B).

(J) Obligations of Covered Entity.

(1) Covered Entity shall notify Business Associate of any limitations in its notice of privacy
practices of Covered Entity, in accordance with 45 C.F.R. 8 164.520, or to the extent
that such limitation may affect Business Associate's use or disclosure of PHI.

(2) Covered Entity shall notify Business Associate of any changes in, or revocation of,
permission by Individual to use or disclose PHI, to the extent that such changes may affect
Business Associate's use or disclosure of PHI.

(3) Covered Entity shall notify Business Associate of any restriction to the use or disclosure
of PHI that Covered Entity has agreed to in accordance with 45 C.F.R. § 164.522, to the
extent that such restriction may affect Business Associate's use or disclosure of PHI.

(k) Permissible Requests by Covered Entity. Covered Entity shall not request Business



Associate to use or disclose PHI in any manner that would not be permissible under the
Privacy Rule if done by the Covered Entity, except that Business Associate may use and
disclose PHI for data aggregation, and management and administrative activities of
Business Associate, as permitted under this Section of the Contract.

(1) Term and Termination.

(1) Term. The Term of this Section of the Contract shall be effective as of the date the
Contract is effective and shall terminate when the information collected in accordance

with clause h. (10) of this Section of the Contract is provided to the Covered Entity and
all of the PHI provided by Covered Entity to Business Associate, or created or received

by Business Associate on behalf of Covered Entity, is destroyed or returned to Covered
Entity, or, if it is infeasible to return or destroy PHI, protections are extended to such
information, in accordance with the termination provisions in this Section.

(2) Termination for Cause Upon Covered Entity's knowledge of a material breach by Business
Associate, Covered Entity shall either:

(A) Provide an opportunity for Business Associate to cure the breach or end the
violation and terminate the Contract if Business Associate does not cure the breach
or end the violation within the time specified by the Covered Entity; or

(B) Immediately terminate the Contract if Business Associate has breached a material
term of this Section of the Contract and cure is not possible; or

(C) If neither termination nor cure is feasible, Covered Entity shall report the violation
to the Secretary.

(3) Effect of Termination

(A) Except as provided in (1)(2) of this Section of the Contract, upon termination of this
Contract, for any reason, Business Associate shall return or destroy all PHI received
from Covered Entity, or created or received by Business Associate on behalf of

Covered Entity. Business Associate shall also provide the information collected in
accordance with clause h. (10) of this Section of the Contract to the Covered Entity
within ten business days of the notice of termination. This provision shall apply to

PHI that is in the possession of subcontractors or agents of Business Associate. Business
Associate shall retain no copies of the PHI.

(B) In the event that Business Associate determines that returning or destroying the PHI
is infeasible, Business Associate shall provide to Covered Entity notification of the
conditions that make return or destruction infeasible. Upon documentation by
Business Associate that return or destruction of PHI is infeasible, Business

Associate shall extend the protections of this Section of the Contract to such PHI

and limit further uses and disclosures of PHI to those purposes that make return or
destruction infeasible, for as long as Business Associate maintains such PHI.
Infeasibility of the return or destruction of PHI includes, but is not limited to,
requirements under state or federal law that the Business Associate maintains or
preserves the PHI or copies thereof.

(m) Miscellaneous Provisions.

(1) Regulatory References. A reference in this Section of the Contract to a section in the
Privacy Rule means the section as in effect or as amended.

(2) Amendment. The Parties agree to take such action as in necessary to amend this Section
of the Contract from time to time as is necessary for Covered Entity to comply with



requirements of the Privacy Rule and the Health Insurance Portability and
Accountability Act of 1996, Pub. L. No. 104-191.

(3) Survival. The respective rights and obligations of Business Associate shall survive the
termination of this Contract.

(4) Effect on Contract. Except as specifically required to implement the purposes of this
Section of the Contract, all other terms of the Contract shall remain in force and effect.

(5) Construction. This Section of the Contract shall be construed as broadly as necessary to
implement and comply with the Privacy Standard. Any ambiguity in this Section of the
Contract shall be resolved in favor of a meaning that complies, and is consistent with,

the Privacy Standard.

(6) Disclaimer. Covered Entity makes no warranty or representation that compliance with
this Section of the Contract will be adequate or satisfactory for Business Associate's
own purposes. Covered Entity shall not be liable to Business Associate for any claim,
civil or criminal penalty, loss or damage related to or arising from the unauthorized use
or disclosure of PHI by Business Associate or any of its officers, directors, employees,
contractors or agents, or any third party to whom Business Associate has disclosed PHI
contrary to the provisions of this Contract or applicable law. Business Associate is
solely responsible for all decisions made, and actions taken, by Business Associate
regarding the safeguarding, use and disclosure of PHI within its possession, custody or
control.

(7) Indemnification. The Business Associate shall indemnify and hold the Covered Entity
harmless from and against any and all claims, liabilities, judgments, fines, assessments,
penalties, awards and any statutory damages that may be imposed or assessed pursuant to
HIPAA, as amended or the HITECH Act, including, without limitation, attorney's fees,
expert witness fees, costs of investigation, litigation or dispute resolution, and costs awarded
thereunder, relating to or arising out of any violation by the Business Associate and its agents,
including subcontractors, of any obligation of Business Associate and its agents, including
subcontractors, under this section of the contract, under HIPAA, the HITECH Act, the Privacy
Rule and the Security Rule.
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Notice to Executive Branch State Contractors and Prospective State
Contractors of Campaign Contribution and Solicitation Limitations

This notice is provided under the authority of Connecticut General Statutes §9-612(g)(2). as
amended by P.A. 10-1. and is for the purpose of informing state contractors and prospective
state contractors of the following law (italicized words are defined on the reverse side of this
page).

CAMPAIGN CONTRIBUTION AND SOLICITATION LIMITATIONS

™o state contractor, prospective state contractor, principal of a state contractor or principal
of a prospective state contractor. with regard to a state contract or state contract solicitation
with or from a state agency in the executive branch or a quasi-public agency or a holder. or
principal ol a holder of a valid prequalification certificate. shall make a contribution to (i) an
exploratory committee or candidate committee established by a candidate for nomination or
¢lection to the office of Governor, Licutenant Governor. Attorney General. State Comptroller.,
Secretary of the State or State Treasurer. (ii) a political committee authorized to make
contributions or expenditures to or for the benefit of such candidates. or (iii) a party committee
(which includes town committees).

In addition. no holder or principal of a holder of a valid prequalification certificate, shall make
a contribution to (i) an exploratory committee or candidate committee established by a
candidate for nomination or election to the office of State senator or State representative. (ii)
a political committee authorized to make contributions or expenditures to or for the benefit of
such candidates. or (iii)

a party committee.

On and after January 1. 2011, no state contractor. prospective state contractor, principal of a
state contractor or principal of a prospective state contractor, with regard to a state contract or
state contract solicitation with or from a state agency in the executive branch or a quasi-public
agency or a holder. or principal of a holder of a valid prequalification certificate. shall
knowingly solicit contributions from the state contractor's or prospective state contractor's
employees or from a subcontractor or principals of the subcontractor on behall of (i) an
exploratory committee or candidate committee established by a candidate for nomination or
clection to the office of Governor,

Lieutenant Governor, Attorney General. State Comptroller. Secretary of the State or State
Treasurer, (i) a political committee authorized to make contributions or expenditures to or
for the benefit of such candidates. or (iii) a party committee.

DUTY TO INFORM
State contractors and prospective state contractors are required to inform their principals of
the above prohibitions, as applicable. and the possible penalties and other consequences of
any violation thereof.,



PENALTIES FOR VIOLATIONS

Contributions or solicitations of contributions made in violation of the above prohibitions may
result in the following civil and criminal penalties:

Civil penalties-Up to $2,000 or twice the amount of the prohibited contribution, whichever
is greater, against a principal or a contractor. Any state contractor or prospective state
contractor which fails to make reasonable efforts to comply with the provisions requiring
notice to its principals of these prohibitions and the possible consequences of their violations
may also be subject to civil penalties of up to $2,000 or twice the amount of the prohibited
contributions made by their principals.

Criminal penalties-Any knowing and willful violation of the prohibition is a Class D
felony, which may subject the violator to imprisonment of not more than 5 years, or not more
than $5,000 in fines, or both.

CONTRACT CONSEQUENCES

In the case of a state contractor, contributions made or solicited in violation of the above
prohibitions may resulting the contract being voided.

In the case of a prospective state contractor, contributions made or solicited in violation of the
above prohibitions shall result in the contract described in the state contract solicitation not
being awarded to the prospective state contractor, unless the State Elections Enforcement
Commission determines that mitigating circumstances exist concerning such violation.

The State shall not award any other state contract to anyone found in violation of the above
prohibitions for a period of one year after the election for which such contribution is made or
solicited, unless the State Elections Enforcement Commission determines that mitigating
circumstances exist concerning such violation.

Additional information may be found on the website of the State Elections Enforcement
Commission, www.ct.gov/seec. Click on the link to "Lobbyist/Contractor Limitations."


http://www.ct.gov/seec

DEFINITIONS

""State contractor" means a person, business entity or nonprofit organization that enters into a
state contract. Such person, business entity or nonprofit organization shall be deemed to be a
state contractor until December thirty-first of the year in which such contract terminates.
"State contractor” does not include a municipality or any other political subdivision of the
state, including any entities or associations duly created by the municipality or political
subdivision exclusively amongst themselves to further any purpose authorized by statute or
charter, or an employee in the executive or legislative branch of state government or a quasi-
public agency, whether in the classified or unclassified service and full or part-time, and only
in such person's capacity as a state or quasi-public agency employee.

"Prospective state contractor” means a person, business entity or nonprofit organization that
(i) submits a response to a state contract solicitation by the state, a state agency or a quasi-
public agency, or a proposal in response to a request for proposals by the state, a state agency
or a quasi-public agency, until the contract has been entered into, or (ii) holds a valid
prequalification certificate issued by the Commissioner of Administrative Services under
section 4a-100. "Prospective state contractor” does not include a municipality or any other
political subdivision of the state, including any entities or associations duly created by the
municipality or political subdivision exclusively amongst themselves to further any purpose
authorized by statute or charter, or an employee in the executive or legislative branch of state
government or a quasi-public agency, whether in the classified or unclassified service and full
or part-time, and only in such person's capacity as a state or quasi-public agency employee.

"Principal of a state contractor or prospective state contractor” means (i) any individual who
is a member of the board of directors of, or has an ownership interest of five per cent or more
in, a state contractor or prospective state contractor, which is a business entity, except for an
individual who is a member of the board of directors of a nonprofit organization, (ii) an
individual who is employed by a state contractor or prospective state contractor, which is a
business entity, as president, treasurer or executive vice president, (iii) an individual who is
the chief executive officer of a state contractor or prospective state contractor, which is not a
business entity, or if a state contractor or prospective state contractor has no such officer, then
the officer who duly possesses comparable powers and duties, (iv) an officer or an employee
of any state contractor or prospective state contractor who has managerial or discretionary
responsibilities with respect to a state contract, (v) the spouse or a dependent child who is
eighteen years of age or older of an individual described in this subparagraph, or (vi) a
political committee established or controlled by an individual described in this subparagraph
or the business entity or nonprofit organization that is the state contractor or prospective state
contractor.

"State contract” means an agreement or contract with the state or any state agency or any
quasi-public agency, let through a procurement process or otherwise, having a value of fifty
thousand dollars or more, or a combination or series of such agreements or contracts having
a value of one hundred thousand dollars or more in a calendar year, for (i) the rendition of
services, (ii) the furnishing of any goods, material, supplies, equipment or any items of any
kind, (iii) the construction, alteration or repair of any public building or public work, (iv) the
acquisition, sale or lease of any land or building, (v) a licensing arrangement, or (vi) a grant,

loan or loan guarantee. "State contract” does not include any agreement or contract with the
state, any state agency or any quasi-public agency that is exclusively federally funded, an
education loan, a loan to an individual for other than commercial purposes or any agreement
or contract between the state or any state agency and the United States Department of the
Navy or the United States Department of Defense.



"State contract solicitation” means a request by a state agency or quasi-public agency, in
whatever form issued, including, but not limited to, an invitation to bid, request for proposals,
request for information or request for quotes, inviting bids, quotes or other types of submittals,
through a competitive procurement process or another process authorized by law waiving
competitive procurement.

"Managerial or discretionary responsibilities with respect to a state contract™ means having
direct, extensive and substantive responsibilities with respect to the negotiation of the state
contract and not peripheral, clerical or ministerial responsibilities.

"Dependent child" means a child residing in an individual's household who may legally be
claimed as a dependent on the federal income tax of such individual.

"Solicit" means (A) requesting that a contribution be made, (B) participating in any fund-
raising activities for a candidate committee, exploratory committee, political committee or
party committee, including, but not limited to, forwarding tickets to potential contributors,
receiving contributions for transmission to any such committee or bundling contributions, (C)
serving as chairperson, treasurer or deputy treasurer of any such committee, or (D)
establishing a political committee for the sole purpose of soliciting or receiving contributions
for any committee. Solicit does not include: (i) making a contribution that is otherwise
permitted by Chapter 155 of the Connecticut General Statutes; (ii) informing any person of a
position taken by a candidate for public office or a public official, (iii) notifying the person of
any activities of, or contact information for, any candidate for public office; or (iv) serving as
a member in any party committee or as an officer of such committee that is not otherwise
prohibited in this section.

"Subcontractor" means any person, business entity or nonprofit organization that contracts to
perform part or all of the obligations of a state contractor's state contract. Such person,
business entity or nonprofit organization shall be deemed to be a subcontractor until
December thirty first of the year in which the subcontract terminates. "Subcontractor” does
not include (i) a municipality or any other political subdivision of the state, including any
entities or associations duly created by the municipality or political subdivision exclusively
amongst themselves to further any purpose authorized by statute or charter, or (ii) an
employee in the executive or legislative branch of state government or a quasi-public agency,
whether in the classified or unclassified service and full or part-time, and only in such person's
capacity as a state or quasi-public agency employee.

"Principal of a subcontractor” means (i) any individual who is a member of the board of
directors of, or has an ownership interest of five per cent or more in, a subcontractor, which
is a business entity, except for an individual who is a member of the board of directors of a

nonprofit organization, (ii) an individual who is employed by a subcontractor, which is a
business entity, as president, treasurer or executive vice president, (iii) an individual who is
the chief executive officer of a subcontractor, which is not a business entity, or if a
subcontractor has no such officer, then the officer who duly possesses comparable powers and
duties, (iv) an officer or an employee of any subcontractor who has managerial or
discretionary responsibilities with respect to a subcontract with a state contractor, (v) the
spouse or a dependent child who is eighteen years of age or older of an individual described
in this subparagraph, or (vi) a political committee established or controlled by an individual
described in this subparagraph or the business entity or nonprofit organization that is the
subcontractor.



COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES
CONTRACT COMPLIANCE REGULATIONS
NOTIFICATION TO BIDDERS
(Revised 09/3/15)
The contract to be awarded is subject to contract compliance requirements mandated by Sections
4a-60 and 4a- 60a of the Connecticut General Statutes; and, when the awarding agency is the State,
Sections 46a-71(d) and 46a-8 li( d) of the Connecticut General Statutes. There are Contract
Compliance Regulations codified at Section 46a-68j-21 through 43 of the Regulations of
Connecticut State Agencies, which establish a procedure for awarding all contracts covered by
Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes.

According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency
awarding a contract subject to the contract compliance requirements has an obligation to
"aggressively solicit the participation of legitimate minority business enterprises as bidders,
contractors, subcontractors and suppliers of materials.” "Minority business enterprise™ is defined
in Section 4a-60 of the Connecticut General Statutes as a business wherein fifty-one percent or
more of the capital stock, or assets belong to a person or persons: (1) Who are active in daily
affairs of the enterprise; (2) who have the power to direct the management and policies of the
enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of
Section 32-9n." "Minority" groups are defined in Section 32-9n of the Connecticut General
Statutes as "(1) Black Americans ... (2) Hispanic Americans ... (3) persons who have origins in
the Iberian Peninsula ... (4) Women ... (5) Asian Pacific Americans and Pacific Islanders; (6)
American Indians ... " An individual with a disability is also a minority business enterprise as
provided by Section 4a-60g of the Connecticut General Statutes. The above definitions apply to
the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract
Compliance Regulations.

The awarding agency will consider the following factors when revliewmg the bidder's
qualifications under the contract compliance requirements:

(a) the bidder's success in implementing an affirmative action plan;

(b) the bidder's success in developing an apprenticeship program complying with Sections
46a-68-1 to 46a-68-17 of the Administrative Regulations of Connecticut State Agencies,
inclusive;

(c) the bidder's promise to develop and implement a successful affirmative action plan;
(d) the bidder's submission of employment statistics contained in the "Employment
Information Form", indicating that the composition of its workforce is at or near parity
when compared to the racial and sexual composition of the workforce in the relevant labor
market area; and

(e) the bidder's promise to set aside a portion of the contract for legitimate minority
business enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance
Regulations.



INSTRUCTIONS AND OTHER INFORMATION

The following BIDDER CONTRACT COMPLIANCE MONITORING REPORT must be completed in
full, signed, and submitted with the bid for this contract. The contract awarding agency and the Commission
on Human Rights and Opportunities will use the information contained thereon to determine the bidders
compliance to Sections 4a-60 and 4a-60a CONN. GEN. STAT., and Sections 46a-68j-23 of the Regulations
of Connecticut State Agencies regarding equal employment opportunity, and the bidder's good faith efforts
to include minority business enterprises as subcontractors and suppliers for the work of the contract.

1) Definition of Small Contractor

Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business
under the same management and control and has maintained its principal place of business in Connecticut
for a one year period immediately prior to its application for certification under this section, had gross
revenues not exceeding fifteen million dollars in the most recently completed fiscal year, and at least fifty-
one percent of the ownership of which is held by a person or persons who are active in the daily affairs of
the company, and have the power to direct the management and policies of the company, except that a
nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the
requirements of subparagraphs (A) and (B) of subdivision 4a-60g CONN. GEN. STAT.
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NOTICE TO CONTRACTOR - PROCUREMENT OF MATERIALS

Upon award, the Contractor shall proceed with shop drawings, working drawings,
procurement of materials, and all other submittals required to complete the work in accordance with
the contract documents.

NOTICE TO CONTRACTOR - SELF-PERFORMANCE OF WORK

Prime contractor shall be required to self-perform a minimum of 50% of the total
contract value with their own organization.

NOTICE TO CONTRACTOR - SECTION 4.06 AND M.04 MIX
DESIGNATION EQUIVALENCY AND PG BINDER EQUIVALENCY

Sections 4.06 and M.04 have been replaced in their entirety with the Special Provisions included
as part of this contract. These Special Provisions reflect changes in mix designations for various
types of hot-mix asphalt (HMA) and include the removal of mixes designed and governed by the
Marshall Mix Design method. The following table is to be used to associate mix designations noted
on the plans with those in the contract specifications and related documents. Mix designations on
each row are equivalent and refer to a single mix, which shall be subject to the requirements of the
Section 4.06 and M.04 Special Provisions for the Official Mix Designation in the leftmost column
of the corresponding row in the table.

Mix Designation Equivalency Table

i cimt—tof S : ot :

Designation (a) Designation (b)
(c) Superpave 1.5 inch Superpave 37.5 mm
HMASI Superpave 1.0 inch Superpave 25.0 mm
HMASO.5 Superpave 0.5 inch Superpave 12.5 mm
HMA S0.375 Superpave 0.375 inch Superpave 9.5 mm
HMASO0.25 Superpave 0.25 inch Superpave 6.25 mm
(c) Superpave #4 | Superpave #4
HMA S0.5 (d) Bituminous CONCIEl  Bituminous  Concretg

Class 1 (e) Class 1 (e)

HMA S0.375 (d) Bituminous Concrete| Bituminous  Concrete

Class 2 where it 1§ Class 2 where it s
specified in lifts 1.25 of specified in lifts 1.25 of
thicker (e) thicker (e)

HMA S0.25 (d) Bituminous Concrete| Bituminous  Concrete
Class 2 where it 1 Class 2 where it s
specified in lifts 1.0 inchey  specified m lifts 1.0
to less than 1.25 inches (e)j inches to less than 1.25

Bituminous Concretd inches (e);
Class 12 (e) Bituminous  Concrete
Class 12 (e)
HMA S1 (d) Bituminous Concret,  Bituminous Concrete!
Class 4 (e) Class 4 (e)
Curb Mix Bituminous Concretl  Bituminous Concrete!

Class 3 Class 3




Notes

() This mix designation is generally included with projects where the English measurement
system is used. The mix designation may contain both the English measurement system
designation and the SI (metric) measurement system designation, one of which would be in
parenthesis.

(b) This mix designation is generally included with projects where the SI (metric) measurement
system is used. The mix designation may contain both the English measurement system
designation and the SI measurement system designation, one of which would be in parenthesis.

(c) This mix is no longer in use except by contract-specific Special Provision; if this mix is called
for in the Plans but no such Special Provision is included for this contract a suitable substitute must
be approved by the Engineer.

(d) Unless approved by the Engineer, the Superpave Design Level for the Official Mix
Designation bituminous concrete replacing a Marshall mix called for in the plans or other contract
documents shall be Design Level 2 for mixes used on mainline or shoulders of state-maintained
roadways and Design Level 1 elsewhere, including but not limited to driveways or sidewalks.

(e) All mixes designed under the Marshall mix-design method are no longer covered by the 4.06
Special Provision. Wherever they appear in Contract plans and documents they shall be substituted
by the "Official Mix Designation” in the same row of the Mix Designation Equivalency Table.
Unless approved by the Engineer, the Superpave Design Level shall be Level 1.



PG Binder Designation Equivalency Table

Official Binder Equivalent Binder Use
Designation Designation
PG 64S-22 PG 64-22 Hot-Mix Asphalt

(HMA S* pay items
and pay items using
HMAS*
materials)(a),(b)

PG 64E-22 PG 76-22 Polymer-Modified
Asphalt (PMA S* pay
items and pay items
using HMA S*
materials)(a),(b)

Notes

(a) Use the Mix Designation Equivalency Table above to identify the Official Mix Designation
for materials using the Marshall mix design method, i.e. "Bituminous Concrete Class *."

(b) Refer to the NTC - Superpave Design Level for the Superpave Design Level to use for each
mix on a project. The PG Binder Designation Equivalency Table can be used to obtain the
Official Binder Designation for each mix identified in the NTC - Superpave Design Level.



NOTICE TO CONTRACTOR - SUPERPAVE DESIGN LEVEL INFORMATION

Hot-Mix Asphalt (HMA) and Polymer-Modified Asphalt (PMA) constructed according to the
Superpave mix-design system are required to attain a Superpave Design Level and are required to
use a Performance Graded (PG) binder. The Superpave Design Levels required for this project are
listed in Table 1. The required PG binder is indicated for each mix with an "X" in the appropriate
box in Table 1.

TABLE 1 - Superpave Design Level and Performance Graded (PG) Binder

Mix Hartford
Designation Ave
PG Binder
PG PG Design | Design Design Design | Design

64S-22 | 64E-22 Level Level Level Level Level
HMASO0.25 - - - - - - -
HMA S0.375 X - 2 - - - -
HMASO0.5 X - 2 - - - -
HMASI - - - - - - -
PMA S0.25 - - - - - - -
PMA S0.375 - - - - - - -
PMA S0.5 - - - - - - -
PMASI - - - - - - -

Note: Please note that PMA mix designations typically use PG 64E-22 and HMA mix
designations use PG 64S-22



NOTICE TO CONTRACTOR - CONTRACTOR TRAINING
REQUIREMENTS FOR 10-HOUR OSHA CONSTRUCTION SAFETY AND
HEALTH COURSE

In accordance with Connecticut General Statue 31-53b and Public Act 08-83,the Contractor is required
to furnish proof that any person performing the work of a mechanic, laborer, or worker pursuant to the
classifications of labor under section 31-53, has completed a course of at least 10 hours in duration in
construction safety and health approved by the Federal Occupational Safety and Health Administration
or, has completed a new miner training program approved by the Federal Mine Safety and Health
Administration in accordance with 30 CFR 48 or, in the case of telecommunications employees, has
completed at least ten hours in accordance with 29 CFR 1910.368.

Proof of compliance with the provisions of the statute shall consist of a student course completion card
issued by the Federal Occupational Safety and Health Administration, or other such proof as deemed
appropriate by the Commissioner of the Connecticut Department of Labor, dated no earlier than five
years prior to commencement of the project. Each employer shall affix a copy of the construction
safety course completion card for each applicable employee to the first certified payroll submitted to
the Town on which the employee's hame first appears.

Any employee required to complete construction safety and health as required that has not completed
the course, shall have a maximum of fourteen (14) days to complete the course. If the employee has
not been brought into compliance that shall be removed from the project until such time as they have
completed the required training.

This section does not apply to employees of public service companies, as defined in section 16-1 of
the 2008 supplement to the General Statues, or drivers of commercial motor vehicles driving the
vehicle on the public works project and delivering or picking up cargo from the public works projects
provided they perform no labor relating to the project other than the loading and unloading of their
cargo.

The internet website for the federal Occupational Safety and Health Training Institute is
http://www.osha.gov/fso/ote/train ing/edcenters.

Additional information regarding this statute can be found at the Connecticut Department of Labor
website, http://www.ctdol.state.ct.us/wagwkstnd/wgemenu.htm.

Any costs associated with this notice shall be included in the general cost of the contract. In addition,
there shall be not time granted to the contractor for compliance with this notice. The contractor's
compliance with this notice and any associated regulations shall not be grounds for claims as outlined
in Section 1.11 - "Claims".

NOTICE TO CONTRACTOR - PROTECTION AND COORDINATION OF
EXISTING UTILITIES

Existing utilities shall be maintained during construction except as specifically stated herein and/
or noted on the plans and as coordinated with the utilities. The Contractor shall verify the
location of underground, structure mounted and overhead utilities. Construction work within the
vicinity of utilities shall be performed in accordance with current safety regulations.

The Contractor shall notify "Call Before You Dig", telephone 1-800-922-4455 for the location
of public utility, in accordance with Section 16-345 of the Regulations of the Department of
Utility Control.

Representatives of the various utility companies shall be provided access to the work, by the
Contractor.


http://www.osha.gov/fso/ote/training/edcenters
http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm

Contractors are cautioned that it is their responsibility to verify locations, conditions, and field
dimensions of all existing features, as actual conditions may differ from the information shown
on the plans or contained elsewhere in the specifications.

The Contractor shall notify the Engineer prior to the start of work and shall be responsible for all
coordination with the Department. The Contractor shall allow the Engineer complete access to
the work.

The Contractor shall be liable for all damages or claims received or sustained by any persons,
corporations or property in consequence of damage to the existing utilities, their appurtenances,
or other facilities caused directly or indirectly by the operations of the Contractor.

Any damage to any existing private and public utility, as a result of the Contractors operations,
shall be repaired to the utilities and Engineer's satisfaction at no cost to the State or the Utilities,
including all materials, labor, etc., required to complete the repairs.

The Contractor's attention is directed to the requirements of Section 1.07.13 - "Contractor's
Responsibilities for Adjacent Property Facilities and Services".

Prior to opening an excavation, effort shall be made to determine whether underground
installations, i.e., water, sanitary, gas, electric ducts, communication ducts, etc., will be
encountered and, if so, where such underground installations are located. When the excavation
approaches the estimated location of such an installation, the exact location shall be determined
by careful probing or hand digging, and when it is uncovered, proper supports shall be provided
for the existing installation. Utility companies shall be contacted and advised of proposed work
prior to the start of actual excavation, as noted above.

The contractor shall coordinate all utility relocations and grade adjustments with the respective
utility company.

The contractor shall notify appropriate utility companies two weeks in advance of the required
valve box adjustments as shown on the plans. The contractor will be responsible for coordinating
the resetting of the valve boxes. No separate payment will be made for coordinating with the
utility company for their work to relocate and reset their facilities and will be included in the
general cost of the work.



SECTION 1.07-1EGAL RELATIONS AND RESPONSIBILITIES

Article 1.07.13 - Contractor's Responsibility for Adjacent Property, Facilities and Services is
supplemented as follows:

The following company and representative shall be contacted by the Contractor to coordinate the
protection of their utilities on this project 30 days prior to the start of any work on this project
involving their utilities:

SECTION 1.08 - PROSECUTION AND PROGRESS

Mr. Roger Naldi
Frontier Communications
1441 North Colony Road
Meriden, CT 06450-4101
(203) 238-5657
Roger.j.naldi@ftr.com

Mr. George Rebecchi

Supervisor - Field Engineering Design
Eversource

705 West Johnson Ave.

Cheshire, CT 06410

(203) 271-4837
george.rebecchi@eversource.com

Mr. Thomas Derway
Capital/Utility Coordinator
801 Parker Street
Manchester, CT 06045
(860) 432-5040
thomas.derway@cox.com

Mr. Eric Clark

Manager Fiber Construction
1781 Highland Avenue
Cheshire, CT 06410

(203) 649-3904
eclark@lightower.com

Mr. Mike Weaver

Project Manager, OSP Relocations
1025 Eldorado Boulevard - 43C-317
Broomfield, CO 80021

(919) 710-8891
mike.weaver@level3.com

Mr. Bret Factora

Manager Gas Engineering/GIS
47 Eagle Street

Waterbury, CT 06708

(203) 450-3389
bret.factora@eversource.com


mailto:Roger.j.naldi@ftr.com
mailto:Roger.j.naldi@ftr.com
mailto:george.rebecchi@eversource.com
mailto:thomas.derway@cox.com
mailto:eclark@lightower.com
mailto:mike.weaver@level3.com
mailto:mike.weaver@level3.com
mailto:bret.factora@eversource.com

1.08.03- Prosecution of Work: is supplemented as follows:

The Contractor shall not be permitted to interrupt traffic for any continuous period of time until
both of the following conditions are satisfied:

1. The Contractor has secured all of the required approvals from the Engineer, and,

2. The Contractor has, as much as practical, all of the required materials needed on the site or
readily available for that construction which requires the interruption of traffic.

1.08.04- Limitation of Operations: is supplemented by the following:

In order to provide for traffic operations as outlined in the Special Provision "Maintenance and
Protection of Traffic,” the Contractor will not be allowed to perform any work that will interfere
with the described traffic operations on all project roadways as follows, unless approved by the
Engineer.:

Monday through Saturday, between 5:00p.m. and 7:00a.m. and, Sunday at all times and,

Special Events (the Contractor shall be responsible for obtaining a schedule of special events from
the City of Meriden) and,

State Observed Legal Holidays, including:

New Year's Day
Good Friday, Easter
Memorial Day
Independence Day
Labor Day
Columbus Day
Thanksgiving Day
Christmas Day

Night Work Restrictions

The Contractor will not be allowed to perform any work between 5:00p.m. and 7:00a.m. on
all Days, unless approved by the Engineer.

Halting Traffic

The Contractor will be allowed to halt traffic to perform necessary work, as approved by the
Engineer, for a period of time not to exceed 15 minutes to perform necessary work, between the
hours of 7:00 a.m. and 5:00p.m.

Other Limitations
The field installation of a signing pattern shall constitute an interference with existing traffic
control operations and shall not be allowed except during the allowable periods.

No roadway shall be open to traffic unless the appropriate pavement markings, signage, traffic
cones and/or drums have been installed.



All protective systems and traffic control devices as called for by the contract or ordered by the
Engineer must be on-hand and available in sufficient quantity for immediate installation prior to
any stage change.

Construction barricades must be used to close sidewalks and crosswalks within or directly adjacent
to the project area prior to the start of construction.

The areas where existing pavement is removed for installation of the retaining wall, curbing,
sidewalk, etc., must be barricaded by drums, cones or temporary precast concrete barrier curb as
shown on the plans or in accordance with the CTDOT's Construction Traffic Control Plans. The
protective systems must remain in place until the proposed improvements are complete and the
pavement has been replaced.

Article 1.08.09 - Failure to Complete Work on Time:

Delete the second paragraph, "If the last day ... the project is substantially completed” and
replace it with "Liquidated damages as specified in the Contract shall be assessed against the
Contractor per calendar day from that day until the date on which the project is substantially
completed.”.



CITY OF MERIDEN, CONNECTICUT
B025-32 Citywide Paving

NON-COLLUSIVE BID STATEMENT/AFEIDAVIT

The undersigned bidder, having been duly sworn, does hereby depose and says:

1. The bid has been arrived at by the bidder independently and has been submitted without
collusion and without any agreement, understanding, or planned common course of action
with any other vendor of materials, supplies, equipment, or services described in the
Invitation to Bid.

2. The contents of the bid have not been communicated by the bidder or its employees or
agents to any person not an employee or agent of the bidder or its surety on any bond
furnished with the bid, and will not be communicated to any such person prior to the official
opening of the bid.

3. The undersigned bidder is duly authorized to bind the business entity identified below.

The undersigned bidder further certifies, under oath, that this statement is executed for the

purposes of inducing the City of Meriden to consider the bid and make an award in accordance
therewith.

Signature of Bidder

Print Legal Name of Bidder

Relationship to Business Entity Below

Business Entity Name, Address, Telephone Number, and Email Address

STATE OF CONNECTICUT )
) ss:
COUNTY OF )

Duly sworn and subscribed to before me
this __ day of , 2025.

Notary Public
My Commission Expires:
Commissioner of the Superior Court



BIDDER’S QUALIFICATION STATEMENT

This Statement of Bidder’s Qualifications is to be submitted by the bidder at the time of the bid opening. All
questions must be answered and the data given must be clear and comprehensive. If necessary, questions must
be answered on attached sheets. The bidder may submit any additional information they desire. It is understood
that when the City has executed an Agreement, to which these General Conditions are a part, it is, in part, done
upon the reliance of the answers provided herein by the bidder or the agent of the bidder.

Firm Name

Address

Telephone Fax

Officers: President
Vice President
Secretary
Treasurer

Bank References:

Bond surety Company:

If a partnership, give names of partners. If a sole proprietorship, give name and title of a least one responsible
employee.

Experience: The Bidder shall be qualified by experience to perform work of this nature and shall list five (5)
examples of similar projects completed within the past five (5) years, with the names of responsible parties as
references.

TELEPHONE NUMBER
PROJECT OWNER CONTACT NAME COST




10.

11.

Minority owned business? yes no

Years organized.

Is your company a corporation yes no
If yes where incorporated?

How many years have you been engaged in business under your present firm name?

Former Firm Name (if any)

List total number of Personnel

List Vehicles and Equipment that you will use to perform this work: (show age of vehicles and
equipment, sizes, capacities, etc.

List the work to be performed by Subcontractors and summarize the dollar value of each subcontract.

List the name and address of the more important contracts recently completed by you, starting the
approximate gross cost for each, and the month and year completed:

General character of work performed by you

Have you ever failed to complete any contract awarded to you? If so, where and why?




12. Have you ever defaulted on a contract? If so where and why?

13.  Have you ever filed bankruptcy: Please explain:

14.  Will you, upon request, furnish any information that may be required by the City of Meriden?

15.  The undersigned hereby authorizes and request any person, firm or cooperation to furnish any
information requested by the City of Meriden, in verification of the recitals comprising this Statement of
Bidder’s Qualifications.

Dated this day of , 20
day month year

Name of Bidder

Title
State of
County of

being duly sworn deposes and says that they are
Name
of

title name of organization

and that the answers to the forgoing question and all statement therein contained are true and correct

Subscribed and sworn to before me
this day of 20
day month year

Notary Public signature

My commission expires




FORM OF SURETY GUARANTY
(Shall accompany proposal)

KNOW ALL MEN BY THESE PRESENTS, that for and in consideration of the sum of $1.00, lawful
money of the United States, the receipt whereof is hereby acknowledged, paid the undersaid corporation,
and for other valuable consideration the

(Name of Surety Company) .

a corporation organized and existing under the laws of the State of

and licensed to do business in the State of certifies and agrees

that if Contract

is awarded to -

(Name of Bidder)

Corporation will execute the bond or bonds as required by the Contract Documents and will become
surety in the full amount of the Contract price for the faithful performance of the Contract and for
payment of all persons supplying labor or furnishing or furnishing materials in connection thencewith.

(Surety)

The language of this form shall generally be given on the official form normally provided by the Surety
Company complete with the usual proof of Authority of Officers of the Surety Company to execute said
official form.

Should a bid be offered with a check as surety without said official form, such bid shall be rejected.



BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned ,
(Name of Principal)
As Principal, and , as Surety are firmly bound
(Name of Surety)
Unto the CITY OF MERIDEN, CONNECTICUT hereinafter called the “OWNER”, in the penal sum of

DOLLARS, ($ ) lawful money of the
United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents:

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, WHEREAS, the said Principal has submitted the Accompanying bid
dated , 20

For

NOW, THEREFORE, if the Principal shall not withdraw said Bid within the Period specified therein after the opening of
the same, or if no period be specified, within thirty (30) days after the said opening and shall within the period
specified therefore, or if no period be specified, within ten (10) days after the prescribed forms are presented to him
for signature, enter into a written Contract with the Owner in accordance with the Bid, as accepted, and give bond
with good and sufficient surety or sureties, as may be required for the faithful performance and proper fulfillment of
such Contract; or in the event of the withdrawal of said Bid within the period specified, or the failure to enter into such
Contract and give such bond within the time specified, if the Principal shall pay the Owner the difference between the
amount specified in said Bid and the Amount for which the Owner may procure the required work or supplies or both,
if the latter be in excess of the former, then the above obligation shall be voice and of no effect, otherwise to remain in
full force and effect.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, this day of
20
(Principal)
(Address) (Affix seal)
By:

Witness Signature

(Surety)

(Address) (Affix seal)

By:

Witness Signature



B025-32 Bid Form

For: Pavement Rehabilitation Project
Citywide Paving Program 2025 - Various Roadways

For: ENGINEERING DIVISION, DPW
Date of Opening:_ March 6, 2025
11:00 AM, Prevailing Local Time
To:  Rawle Dummett
Purchasing Officer
142 East Main Street, Room 210
Meriden, CT 06450-8022

The undersigned, doing business in the City/Town

of in the State of , submits herewith, in conformity with
the general instructions, conditions and specifications for the following:

(B025-32 East Main Street Pavement Rehabilitation)

Approx. Qty Item Description With Unit of Measure, Unit Price Extended Total
ITEM & Unit Dollars & Dollars & Cents
Measure Written In Words: Cents
Maintenance and Protection of Traffic:
1 1 Lump Sum
$ $
Hot Mix Asphalt (HMA) Class 2:
2 10,308 Ton
$ $
Milling of Existing Bituminous Pavement:
3 89,638 S.Y.
$ $
Non-tracking Asphalt Tack Coat
4 6,277 Gal.
$ $
Bituminous Concrete Driveway Apron:
5 500 8.Y.
$ $
Trafficperson (Uniform Flagger):
6 520 Hr.
$ $
Epoxy Resin Pavement Marking:
7 1 Lump Sum
$ $
Temporary Pavement Marking
8 1 Lump Sum g g




Adjust Utility gate Boxes and Manhole Frames
9 1 Lump Sum.
$ $
Movements, Relocations, Skips
10 1 Ea.
$ $
Total Bid Amount $ B025-32 Bid Form
Receipt of Addenda is Acknowledged:
No.: Dated:
No.: Dated:
Name of Bidder:
Address:
City/State: Zip Code
By:
(Please print or type) Title
Is your Company Minority-Owned? Yes - If Yes, what type: No:
Signature:
Dated: Telephone: Fax: E-mail:

PLEASE NOTE: All spaces must be filled in with figures or words or your bid may be automatically rejected.
Attached your Certified Check or Bid Bond, the Non-Collusive Bid Statement and the Bidder's Qualifications.



Opportunity * Guidance x Support
*
x x
CONNECTICUT

DEPARTMENT
OF LABOR

THIS IS A PUBLIC WORKS PROJECT
Covered by the

PREVAILING WAGE LAW

CT General Statutes Section 31-53

If you have QUESTIONS regarding your wages
CALL (860) 263-6790

Section 31-55 of the CT State Statutes requires every contractor or subcontractor performing work for the
state to post in a prominent place the prevailing wages as determined by the Labor Commissioner.




Sec. 31-53b. Construction safety and health course. New miner training program.
Proof of completion required for mechanics, laborers and workers on public works
projects. Enforcement. Regulations. Exceptions. (a) Each contract for a public works
project entered into on or after July 1, 2009, by the state or any of its agents, or by any
political subdivision of the state or any of its agents, described in subsection (g) of section
31-53, shall contain a provision requiring that each contractor furnish proof with the
weekly certified payroll form for the first week each employee begins work on such project
that any person performing the work of a mechanic, laborer or worker pursuant to the
classifications of labor under section 31-53 on such public works project, pursuant to such
contract, has completed a course of at least ten hours in duration in construction safety and
health approved by the federal Occupational Safety and Health Administration or, has
completed a new miner training program approved by the Federal Mine Safety and Health
Administration in accordance with 30 CFR 48 or, in the case of telecommunications
employees, has completed at least ten hours of training in accordance with 29 CFR
1910.268.

(b) Any person required to complete a course or program under subsection (a) of this
section who has not completed the course or program shall be subject to removal from the
worksite if the person does not provide documentation of having completed such course or
program by the fifteenth day after the date the person is found to be in noncompliance. The
Labor Commissioner or said commissioner's designee shall enforce this section.

(c) Not later than January 1, 2009, the Labor Commissioner shall adopt regulations, in
accordance with the provisions of chapter 54, to implement the provisions of subsections
(a) and (b) of this section. Such regulations shall require that the ten-hour construction
safety and health courses required under subsection (a) of this section be conducted in
accordance with federal Occupational Safety and Health Administration Training Institute
standards, or in accordance with Federal Mine Safety and Health Administration Standards
or in accordance with 29 CFR 1910.268, as appropriate. The Labor Commissioner shall
accept as sufficient proof of compliance with the provisions of subsection (a) or (b) of this
section a student course completion card issued by the federal Occupational Safety and
Health Administration Training Institute, or such other proof of compliance said
commissioner deems appropriate, dated no earlier than five years before the
commencement date of such public works project.

(d) This section shall not apply to employees of public service companies, as defined in
section 16-1, or drivers of commercial motor vehicles driving the vehicle on the public
works project and delivering or picking up cargo from public works projects provided they
perform no labor relating to the project other than the loading and unloading of their cargo.

(P.A.06-175,S.1; P.A. 08-83,S.1.)



History: P.A. 08-83 amended Subsec. (a) by making provisions applicable to public works
project contracts entered into on or after July 1, 2009, replacing provision re total cost of
work with reference to Sec. 31-53(g), requiring proof in certified payroll form that new
mechanic, laborer or worker has completed a 10-hour or more construction safety course
and adding provision re new miner training program, amended Subsec. (b) by substituting
"person” for "employee" and adding "or program", amended Subsec. (c) by adding "or in
accordance with Federal Mine
Safety and Health Administration Standards" and setting new deadline of January 1, 2009,

deleted former Subsec. (d) re "public building", added new Subsec. (d) re exemptions for
public service company employees and delivery drivers who perform no labor other than
delivery and made conforming and technical changes, effective January 1, 2009.



STATUTE 31-55a
- SPECIAL NOTICE -
To: All State and Political Subdivisions,Their Agents, and Contractors

Connecticut General Statute 31-55a - Annual adjustments to wage rates by
contractors doing state work.

Each contractor that is awarded a contract on or after October 1, 2002, for (1) the
construction of a state highway or bridge that falls under the provisions of section 31-54 of
the general statutes, or (2) the construction, remodeling, refinishing, refurbishing,
rehabilitation, alteration or repair of any public works project that falls under the provisions
of section 31-53 of the general statutes shall contact the Labor Commissioner on or before
July first of each year, for the duration of such contract, to ascertain the prevailing rate of
wages on an hourly basis and the amount of payment or contributions paid or payable on
behalf of each mechanic, laborer or worker employed upon the work contracted to be done,
and shall make any necessary adjustments to such prevailing rate of wages and such payment
or contributions paid or payable on behalf of each such employee, effective each July first.

e The prevailing wage rates applicable to any contract or subcontract awarded on
or after October 1, 2002 are subject to annual adjustments each July 1st for the
duration of any project which was originally advertised for bids on or after
October 1, 2002.

e Each contractor affected by the above requirement shall pay the annual adjusted
prevailing wage rate that is in effect each July 1st, as posted by the Department
of Labor.

e Itisthe contractor’s responsibility to obtain the annual adjusted prevailing
wage rate increases directly from the Department of Labor’s Web Site. The
annual adjustments will be posted on the Department of Labor Web page:
www.ctdol.state.ct.us. For those without internet access, please contact the
division listed below.

e The Department of Labor will continue to issue the initial prevailing wage rate
schedule to the Contracting Agency for the project. All subsequent annual
adjustments will be posted on our Web Site for contractor access.

Any questions should be directed to the Contract Compliance Unit, Wage and
Workplace Standards Division, Connecticut Department of Labor, 200 Folly Brook
Blvd., Wethersfield, CT 06109 at (860)263-6790.


http://www.ctdol.state.ct.us/

~NOTICE~

TO ALL CONTRACTING AGENCIES

Please be advised that Connecticut General Statutes Section 31-53, requires the contracting agency to
certify to the Department of Labor, the total dollar amount of work to be done in connection with such
public works project, regardless of whether such project consists of one or more contracts.

Please find the attached “Contracting Agency Certification Form” to be completed and returned to
the Department of Labor, Wage and Workplace Standards Division, Public Contract Compliance Unit.

& Inquiries can be directed to (860)263-6543.




CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION
CONTRACT COMPLIANCE UNIT

CONTRACTING AGENCY CERTIFICATION FORM

I , acting in my official capacity as

authorized representative title

for , located at

contracting agency address
do hereby certify that the total dollar amount of work to be done in connection with

, located at

project name and number address

shall be $ , which includes all work, regardless of whether such project

consists of one or more contracts.

CONTRACTOR INFORMATION

Name:

Address:

Authorized Representative:

Approximate Starting Date:

Approximate Completion Date:

Signature Date

Return To:  Connecticut Department of Labor
Wage & Workplace Standards Division
Contract Compliance Unit
200 Folly Brook Blvd.
Wethersfield, CT 06109

Date Issued:




CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION

CONTRACTORS WAGE CERTIFICATION FORM
Construction Manager at Risk/General Contractor/Prime Contractor

I, of
Officer, Owner, Authorized Rep. Company Name

do hereby certify that the

Company Name

Street

City

and all of its subcontractors will pay all workers on the

Project Name and Number

Street and City

the wages as listed in the schedule of prevailing rates required for such project (a copy of which is
attached hereto).

Signed

Subscribed and sworn to before me this day of

Notary Public
Return to:
Connecticut Department of Labor
Wage & Workplace Standards Division
200 Folly Brook Blvd.
Wethersfield, CT 06109

Rate Schedule Issued (Date):




Informational Bulletin

THE 10-HOUR OSHA CONSTRUCTION
SAFETY AND HEALTH COURSE

(applicable to public building contracts entered into on or after July 1, 2007, where the
total cost of all work to be performed is at least $100,000)

(1) This requirement was created by Public Act No. 06-175, which is codified in
Section 31-53b of the Connecticut General Statutes (pertaining to the prevailing
wage statutes);

(2) The course is required for public building construction contracts (projects funded
in whole or in part by the state or any political subdivision of the state) entered
into on or after July 1, 2007;

(3) It is required of private employees (not state or municipal employees) and
apprentices who perform manual labor for a general contractor or subcontractor
on a public building project where the total cost of all work to be performed is at
least $100,000;

(4) The ten-hour construction course pertains to the ten-hour Outreach Course
conducted in accordance with federal OSHA Training Institute standards, and, for
telecommunications workers, a ten-hour training course conducted in accordance
with federal OSHA standard, 29 CFR 1910.268;

(5) The internet website for the federal OSHA Training Institute is
http://www.osha.gov/fso/ote/training/edcenters/fact_sheet.html;

(6) The statutory language leaves it to the contractor and its employees to determine
who pays for the cost of the ten-hour Outreach Course;

(7) Within 30 days of receiving a contract award, a general contractor must furnish
proof to the Labor Commissioner that all employees and apprentices performing
manual labor on the project will have completed such a course;

(8) Proof of completion may be demonstrated through either: (a) the presentation of a
bona fide student course completion card issued by the federal OSHA Training
Institute; or (2) the presentation of documentation provided to an employee by a
trainer certified by the Institute pending the actual issuance of the completion
card;

(9) Any card with an issuance date more than 5 years prior to the commencement
date of the construction project shall not constitute proof of compliance;



(10)

(11)

(12)

(13)

(14)

(15)

(16)

Each employer shall affix a copy of the construction safety course completion
card to the certified payroll submitted to the contracting agency in accordance
with Conn. Gen. Stat. § 31-53(f) on which such employee’s name first appears;

Any employee found to be in non-compliance shall be subject to removal from
the worksite if such employee does not provide satisfactory proof of course
completion to the Labor Commissioner by the fifteenth day after the date the
employee is determined to be in noncompliance;

Any such employee who is determined to be in noncompliance may continue to
work on a public building construction project for a maximum of fourteen
consecutive calendar days while bringing his or her status into compliance;

The Labor Commissioner may make complaint to the prosecuting authorities
regarding any employer or agent of the employer, or officer or agent of the
corporation who files a false certified payroll with respect to the status of an
employee who is performing manual labor on a public building construction
project;

The statute provides the minimum standards required for the completion of a
safety course by manual laborers on public construction contracts; any contractor
can exceed these minimum requirements; and

Regulations clarifying the statute are currently in the regulatory process, and shall
be posted on the CTDOL website as soon as they are adopted in final form.

Any questions regarding this statute may be directed to the Wage and Workplace
Standards Division of the Connecticut Labor Department via the internet website
of http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm; or by telephone at
(860)263-6790.

THE ABOVE INFORMATION IS PROVIDED EXCLUSIVELY AS AN
EDUCATIONAL RESOURCE, AND IS NOT INTENDED AS A SUBSTITUTE
FOR LEGAL INTERPRETATIONS WHICH MAY ULTMATELY ARISE
CONCERNIG THE CONSTRUCTION OF THE STATUTE OR THE
REGULATIONS.


http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm

November 29, 2006

Notice

To All Mason Contractorsand Interested Parties
Regarding Construction Pursuant to Section 31-53 of the
Connecticut General Statutes (Prevailing Wage)

The Connecticut Labor Department Wage and Workplace Standards Division is empowered to
enforce the prevailing wage rates on projects covered by the above referenced statute.

Over the past few years the Division has withheld enforcement of the rate in effect for workers
who operate aforklift on a prevailing wage rate project due to a potential jurisdictiona dispute.

Therate listed in the schedules and in our Occupational Bulletin (see enclosed) has been as
follows:

Forklift Operator:

- Laborers (Group 4) Mason Tenders - operates forklift solely to assist a mason to a maximum
height of nine feet only.

- Power Equipment Operator (Group 9) - operates forklift to assist any trade and to assist a
mason to a height over nine feet.

The U.S. Labor Department conducted a survey of rates in Connecticut but it has not been
published and the rate in effect remains as outlined in the above Occupational Bulletin.

Sincethisis a classification matter and not one of jurisdiction, effective January 1,
2007 the Connecticut Labor Department will enforce the rate on each schedulein
accordance with our statutory authority.

Y our cooperation in filing appropriate and accurate certified payrolls is appreciated.



Information Bulletin
Occupational Classifications

The Connecticut Department of Labor has the responsibility to properly
determine "job classification" on prevailing wage projects covered under
C.G.S. Section 31-53(d).

Note: This information is intended to provide a sample of some occupational
classifications for guidance purposes only. It is not an all-inclusive list of each
occupation's duties. This list is being provided only to highlight some areas where a
contractor may be unclear regarding the proper classification. If unsure, the employer
should seek guidelines for CTDOL.

Below are additional clarifications of specific job duties performed for
certain classifications:

e ASBESTOS WORKERS

Applies all insulating materials, protective coverings, coatings and finishes to all types of
mechanical systems.

e ASBESTOS INSULATOR

Handle, install apply, fabricate, distribute, prepare, alter, repair, dismantle, heat and
frost insulation, including penetration and fire stopping work on all penetration fire stop
systems.

e BOILERMAKERS

Erects hydro plants, incomplete vessels, steel stacks, storage tanks for water, fuel, etc.
Builds incomplete boilers, repairs heat exchanges and steam generators.

e BRICKLAYERS, CEMENT MASONS, CEMENT FINISHERS, MARBLE MASONS,
PLASTERERS, STONE MASONS, PLASTERERS. STONE MASONS, TERRAZZO
WORKERS, TILE SETTERS

Lays building materials such as brick, structural tile and concrete cinder, glass, gypsum,
terra cotta block. Cuts, tools and sets marble, sets stone, finishes concrete, applies
decorative steel, aluminum and plastic tile, applies cements, sand, pigment and marble
chips to floors, stairways, etc.



o CARPENTERS, MILLWRIGHTS. PILEDRIVERMEN. LATHERS. RESILEINT FLOOR
LAYERS, DOCK BUILDERS, DIKERS, DIVER TENDERS

Constructs, erects, installs and repairs structures and fixtures of wood, plywood and
wallboard. Installs, assembles, dismantles, moves industrial machinery. Drives piling into
ground to provide foundations for structures such as buildings and bridges, retaining
walls for earth embankments, such as cofferdams. Fastens wooden, metal or rockboard
lath to walls, ceilings and partitions of buildings, acoustical tile layer, concrete form
builder. Applies firestopping materials on fire resistive joint systems only. Installation of
curtain/window walls only where attached to wood or metal studs. Installation of
insulated material of all types whether blown, nailed or attached in other ways to walls,
ceilings and floors of buildings. Assembly and installation of modular furniture/furniture
systems. Free-standing furniture is not covered. This includes free standing: student
chairs, study top desks, book box desks, computer furniture, dictionary stand, atlas
stand, wood shelving, two-position information access station, file cabinets, storage
cabinets, tables, etc.

e LABORER, CLEANING

+ The clean up of any construction debris and the general (heavy/light) cleaning,
including sweeping, wash down, mopping, wiping of the construction facility and its
furniture, washing, polishing, and dusting.

e DELIVERY PERSONNEL

« If delivery of supplies/building materials is to one common point and stockpiled
there, prevailing wages are not required. If the delivery personnel are involved in
the distribution of the material to multiple locations within the construction site
then they would have to be paid prevailing wages for the type of work
performed: laborer, equipment operator, electrician, ironworker, plumber, etc.

« An example of this would be where delivery of drywall is made to a building and the
delivery personnel distribute the drywall from one "stockpile" location to
further sub-locations on each floor. Distribution of material around a
construction site is the job of a laborer or tradesman, and not a delivery personnel.

o ELECTRICIANS

Install, erect, maintenance, alteration or repair of any wire, cable, conduit, etc., which
generates, transforms, transmits or uses electrical energy for light, heat, power or other
purposes, including the Installation or maintenance of telecommunication, LAN wiring
or computer equipment, and low voltage wiring. *License required per Connecticut
General Statutes: E-1,2 L-5,6 C-5,6 T-1,2 L-1,2 V-1,2,7,8,9.



e ELEVATOR CONSTRUCTORS

Install, erect, maintenance and repair of all types of elevators, escalators, dumb waiters
and moving walks. *License required by Connecticut General Statutes: R-1,2,5,6.

e FORKLIFT OPERATOR

Laborers Group 4) Mason Tenders - operates forklift solely to assist a mason to a
maximum height of nine (9) feet only.

Power Equipment Operator Group 9 - operates forklift to assist any trade, and to assist
a mason to a height over nine (9) feet.

o GLAZIERS

Glazing wood and metal sash, doors, partitions, and 2 story aluminum storefronts.
Installs glass windows, skylights, store fronts and display cases or surfaces such as
building fronts, interior walls, ceilings and table tops and metal store fronts. Installation
of aluminum window walls and curtain walls is the "joint" work of glaziers and
ironworkers, which require equal composite workforce.

e |RONWORKERS

Erection, installation and placement of structural steel, precast concrete, miscellaneous
iron, ornamental iron, metal curtain wall, rigging and reinforcing steel. Handling, sorting,
and installation of reinforcing steel (rebar). Metal bridge rail (traffic), metal bridge
handrail, and decorative security fence installation. Installation of aluminum window
walls and curtain walls is the "joint" work of glaziers and ironworkers which require
equal composite workforce.

e INSULATOR

« Installing fire stopping systems/materials for "Penetration Firestop Systems":
transit to cables, electrical conduits, insulated pipes, sprinkler pipe penetrations,
ductwork behind radiation, electrical cable trays, fire rated pipe penetrations,
natural polypropylene, HVAC ducts, plumbing bare metal, telephone and
communication wires, and boiler room ceilings.

o LABORERS

Acetylene burners, asphalt rakers, chain saw operators, concrete and power buggy
operator, concrete saw operator, fence and guard rail erector (except metal bridge rail
(traffic), decorative security fence (non-metal).



installation.), hand operated concrete vibrator operator, mason tenders, pipelayers
(installation of storm drainage or sewage lines on the street only), pneumatic drill
operator, pneumatic gas and electric drill operator, powermen and wagon drill
operator, air track operator, block paver, curb setters, blasters, concrete spreaders.

o PAINTERS

Maintenance, preparation, cleaning, blasting (water and sand, etc.), painting or
application of any protective coatings of every description on all bridges and
appurtenances of highways, roadways, and railroads. Painting, decorating, hardwood
finishing, paper hanging, sign writing, scenic art work and drywall hhg for any and all
types of building and residential work.

e LEAD PAINT REMOVAL

- Painter’s Rate
1. Removal of lead paint from bridges.
2. Removal of lead paint as preparation of any surface to be repainted.
3. Where removal is on a Demolition project prior to reconstruction.
« Laborer’s Rate
1. Removal of lead paint from any surface NOT to be repainted.
2. Where removal is on a TOTAL Demolition project only.

e PLUMBERS AND PIPEFITTERS

Installation, repair, replacement, alteration or maintenance of all plumbing, heating,
cooling and piping. *License required per Connecticut General Statutes: P-1,2,6,7,8,9 J-
1,2,3,4 sp-1,2 s-1,2,3,4,5,6,7,8 B-1,2,3,4 D-1,2,3,4.

e POWER EQUIPMENT OPERATORS

Operates several types of power construction equipment such as compressors, pumps,
hoists, derricks, cranes, shovels, tractors, scrapers or motor graders, etc. Repairs and
maintains equipment. *License required, crane operators only, per Connecticut General
Statutes.

e ROOFERS

Covers roofs with composition shingles or sheets, wood shingles, slate or asphalt and
gravel to waterproof roofs, including preparation of surface. (demolition or removal of
any type of roofing and or clean-up of any and all areas where a roof is to be relaid.)



o SHEETMETAL WORKERS

Fabricate, assembles, installs and repairs sheetmetal products and equipment in such
areas as ventilation, air-conditioning, warm air heating, restaurant equipment,
architectural sheet metal work, sheetmetal roofing, and aluminum gutters. Fabrication,
handling, assembling, erecting, altering, repairing, etc. of coated metal material panels
and composite metal material panels when used on building exteriors and interiors as
soffits, facia, louvers, partitions, canopies, cornice, column covers, awnings, beam
covers, cladding, sun shades, lighting troughs, spires, ornamental roofing, metal ceilings,
mansards, copings, ornamental and ventilation hoods, vertical and horizontal siding
panels, trim, etc. The sheet metal classification also applies to the vast variety of coated
metal material panels and composite metal material panels that have evolved over the
years as an alternative to conventional ferrous and non-ferrous metals like steel, iron,
tin, copper, brass, bronze, aluminum, etc. Fabrication, handling, assembling, erecting,
altering, repairing, etc. of architectural metal roof, standing seam roof, composite metal
roof, metal and composite bathroom/toilet partitions, aluminum gutters, metal and
composite lockers and shelving, kitchen equipment, and walk-in coolers. To include
testing and air —balancing ancillary to installation and construction.

e SPRINKLER FITTERS

Installation, alteration, maintenance and repair of fire protection sprinkler systems.
*License required per Connecticut General Statutes: F-1,2,3,4.

e TILE MARBLE AND TERRAZZO FINISHERS

Assists and tends the tile setter, marble mason and terrazzo worker in the performance
of their duties.

e TRUCK DRIVERS

~How to pay truck drivers delivering asphalt is under REVISION~

Truck Drivers are requires to be paid prevailing wage for time spent "working" directly
on the site. These drivers remain covered by the prevailing wage for any time spent
transporting between the actual construction location and facilities (such as fabrication,
plants, mobile factories, batch plant, borrow pits, job headquarters, tool yards, etc.)
dedicated exclusively, or nearly so, to performance of the contract or project, which are
so located in proximity to the actual construction location that it is reasonable to include
them. *License required, drivers only, per Connecticut General Statutes.



For example:

« Material men and deliverymen are not covered under prevailing wage as long as they
are not directly involved in the construction process. If, they unload the

material, they would then be covered by prevailing wage for the classification

they are performing work in: laborer, equipment operator, etc.

 Hauling material off site is not covered provided they are not dumping it at a

location outlined above.

« Driving a truck on site and moving equipment or materials on site would be considered
covered work, as this is part of the construction process.

> Any questions regarding the proper classification should be directed to:
Public Contract Compliance Unit
Wage and Workplace Standards Division
Connecticut Department of Labor
200 Folly Brook Blvd, Wethersfield, CT 06109
(860) 263-6543.



Connecticut Department of Labor
Wage and Workplace Standards Division
FOOTNOTES

= Please Note: If the “Benefits” listed on the schedule for the following occupations
includes a letter(s) (+ a or + a+b for instance), refer to the information

below.

Benefits to be paid at the appropriate prevailing wage rate for the
listed occupation.

If the “Benefits” section for the occupation lists only a dollar amount,
disregard the information below.

Bricklayers, Cement Masons, Cement Finishers, Concrete Finishers, Stone Masons

(Building Construction) and

(Residential- Hartford, Middlesex, New Haven, New London and Tolland Counties)

a.

Paid Holiday: Employees shall receive 4 hours for Christmas Eve holiday
provided the employee works the regularly scheduled day before and after the
holiday. Employers may schedule work on Christmas Eve and employees shall
receive pay for actual hours worked in addition to holiday pay.

Elevator Constructors: Mechanics

Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Veterans’ Day, Thanksgiving Day, Christmas Day, plus the Friday after
Thanksgiving.

Vacation:  Employer contributes 8% of basic hourly rate for 5 years or more of
service or 6% of basic hourly rate for 6 months to 5 years of service as vacation pay
credit.

Glaziers
Paid Holidays: Labor Day and Christmas Day.

Power Equipment Operators
(Heavy and Highway Construction & Building Construction)

Paid Holidays: New Year’s Day, Good Friday, Memorial day, Independence Day,
Labor Day, Thanksgiving Day and Christmas Day, provided the employee works 3
days during the week in which the holiday falls, if scheduled, and if scheduled, the
working day before and the working day after the holiday. Holidays falling on
Saturday may be observed on Saturday, or if the employer so elects, on the
preceding Friday.



Ironworkers
Paid Holiday: Labor Day provided employee has been on the payroll for the 5
consecutive work days prior to Labor Day.

Laborers (Tunnel Construction)
Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day and Christmas Day. No employee shall be eligible for holiday
pay when he fails, without cause, to work the regular work day preceding the
holiday or the regular work day following the holiday.

Roofers
Paid Holidays: July 4™, Labor Day, and Christmas Day provided the employee is
employed 15 days prior to the holiday.

Sprinkler Fitters
Paid Holidays: Memorial Day, July 4th, Labor Day, Thanksgiving Day and
Christmas Day, provided the employee has been in the employment of a contractor
20 working days prior to any such paid holiday.

Truck Drivers
(Heavy and Highway Construction & Building Construction)

Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Christmas day, and Good Friday, provided the employee has
at least 31 calendar days of service and works the last scheduled day before and the
first scheduled day after the holiday, unless excused.

Rev. 7/1/18



STANDARD FORM OF AGREEMENT
BETWEEN OWNER AND CONTRACTOR
ON THE BASIS OF A STIPULATED PRICE

B025-32 Citywide Paving

THIS AGREEMENT is dated as of the day of 2025 by and between the City of
Meriden, 142 East Main Street, Meriden, CT 06450 hereinafter called OWNER and the
hereinafter called CONTRACTOR.

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

Article 1. WORK.

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. The Work is
generally described as follows: The project will consist of the milling and overly of

The Project for which the Work under the Contract Documents may be the whole or only a part is generally
described as follows: The project will consist of the milling and overly of

Article 2. ENGINEER.

The Project has been designed by the City of Meriden Department of Public Works who is hereinafter called
ENGINEER and who is to act as Owner’s representative, assume all duties and responsibilities and has the rights
and authority assigned to ENGINEER in the Contract Documents in connection with completion of the Work in
accordance with the contract documents.

Article 3. CONTRACT TIMES.

3.1 The Work will be substantially completed 485 calendar days after the date when the Contract
Times commence to run as provided in paragraph 2.03 of the General Conditions, and completed and ready
for final payment in accordance with paragraph 14.07B of the General Conditions after the date when the
Contract Times commence to run. There is a required winter shutdown from

3.2 Liquidated Damages. OWNER and CONTRACTOR recognize that time is of the essence of this Agreement
and that OWNER will suffer financial loss if the Work is not completed within the times specified in paragraph
3.1 above, plus any extensions thereof allowed in accordance with Article 12 of the
General Conditions. They also recognize the delays, expense and difficulties involved in proving the
actual loss suffered by OWNER if the Work is not completed on time. Accordingly, instead of
requiring any such proof, OWNER and CONTRACTOR agree that as liquidated damages for
delay (but not as a penalty) CONTRACTOR shall pay OWNER One Thousand Dollars ($1,000.00)
for each day that expires after the time specified in paragraph 3.1 for Substantial Completion
until the Work is substantially complete. After Substantial Completion, if CONTRACTOR shall
neglect, refuse or fail to complete the remaining Work within the time specified in paragraph 3.1 for
completion and readiness for final payment or any proper extension thereof granted by OWNER,
CONTRACTOR shall pay OWNER One Thousand Dollars ($1,000.00) for each day that expires after
the time specified in paragraph 3.1 for completion and readiness for final payment.



Article 4. CONTRACT PRICE.

OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract Documents an
amount in current funds equal to the sum of the amounts determined pursuant to paragraphs 4.1 and 4.2 below:

4.1. For all Work, other than Unit Price Work, a Lump Sum of:

Figures

Written

All specific cash allowances are included in the above price and have been computed in accordance with 11.02
of the General Conditions;

Plus

4.2. For all Unit Price Work, an amount equal to the sum of the established unit price for each separately
identified item of Unit Price Work times the estimated quantity of that item as indicated in this paragraph 4.2:

UNIT PRICE WORK

ESTIMATED UNIT TOTAL
NO. ITEM UNIT QUANTITY PRICE ESTIMATED
TOTAL OF ALL UNIT PRICES:
$
Written Figures

Bid Attached.

As provided in paragraph 11.03 of the General Conditions estimated quantities are not guaranteed, and
determinations of actual quantities and classification are to be made by ENGINEER as provided in paragraph
9.07 of the General Conditions. Unit prices have been computed as provided in paragraph 11.03C of the
General Conditions.

(The Bid may be attached. Any attachments and/or exhibits attached should be listed in Article 8).

If adjustment prices for variations from stipulated Base Bid quantities have been agreed to, insert appropriate
provisions.

Article 5. PROGRESS PAYMENTS.

5.1  Based upon applications for Payment submitted to the Engineer by the Contractor and
Certificates for Payment issued by the Engineer, the Owner shall make progress
payments on account to the Contractor as provided below and elsewhere in the Contract
Documents.

5.2  The period covered by each Application for Payment shall be one calendar month
ending on the last day of the month.
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5.3

5.4

5.5

Each Application for Payment shall be based upon the Schedule of Values submitted by
the Contractor in accordance with the Contract Documents. The Schedule of Values
shall allocate the entire Contract Sum among the various portions of the Work and be
prepared in such form and supported by such data to substantiate its accuracy as the
Engineer may require. This Schedule, unless objected to by the Engineer, shall be used
as a basis for reviewing the Contractor’s Applications for Payment.

Applications for Payment shall indicate the percentage of completion of each portion of
the Work as of the end of the period covered by the Application for Payment.

Subject to the provisions of the Contract Documents, the amount of each progress
payment shall be computed as follows:

5.6.1 Take that portion of the Contract sum properly allocable to completed work as determined
by multiplying the percentage completion of each portion of the Work by the share of the total Contract
Sum allocated to that portion of the work in the Schedule of Values, less retainage of five percent (5
percent). Pending final determination of cost to the Owner of changes in the Work, amounts not in
dispute may be included as provided in appropriate sections of the General Conditions even though the
Contract Sum has not yet been adjusted by Change Order.

5.6.2 Add that portion of the Contract Sum properly allocable to materials and equipment
delivered and suitably stored at the site for subsequent incorporation in the completed
construction (or, if approved in advance by the Owner, suitably stored off the site at a location
agreed upon in writing) less retainage of five percent (5 percent).

5.6.3

5.6.4

Subtract the aggregate of previous payments made by the Owner; and

Subtract amounts, if any, for which the Engineer has withheld or nullified a Certificate
for Payment as provided in Paragraph 14.02.B.5 of the General Conditions.

5.7  The progress payment amount determined in accordance with Paragraph 5.6 shall be further modified
under the following circumstances;

(Not applicable)

5.7.1

5.7.2

Add, upon Substantial Completion of the Work, a sum sufficient to increase the total
payments to ninety-five percent (95) of the Contract Sum, less such amounts as the
Engineer shall determine for incomplete Work and unsettled claims; and

Add, if final completion of the Work is thereafter materially delayed, through no fault of
the Contractor, additional amounts payable in accordance with Paragraph 14.08 of the
General Conditions.
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5.8  Reduction or limitation of retainage, if any shall be as follows:
(Not applicable)

Article 6. INTEREST.
No interest shall be due or paid on any monies not paid when due.

Article 7. CONTRACTOR’S REPRESENTATIONS.
In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations:

7.1. CONTRACTOR has examined and carefully studied the Contract Documents including the Addenda listed
in paragraph 8 and the other related data identified in the Bidding Documents including “technical data.”

7.2. CONTRACTOR has visited the site and become familiar with and is satisfied as to the general, local and
site conditions that may affect cost, progress, performance or furnishing of the Work.

7.3. CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and Regulations that
may affect cost, progress, performance and furnishing of the Work.

7.4. CONTRACTOR has carefully studied all reports of explorations and tests of subsurface conditions at or
contiguous to the site and all drawings of physical conditions in or relating to existing surface or subsurface
structures at or contiguous to the site (except Underground Facilities) which have been identified in the
Supplementary Conditions as provided in paragraph 4.02 of the General Conditions. CONTRACTOR accepts
the determination of the extent of the “technical data” contained in such reports and drawings upon which
CONTRACTOR is entitled to rely. CONTRACTOR acknowledges that such reports and drawings are not
Contract Documents and may not be complete for Contractor’s purposes. CONTRACTOR acknowledges that
OWNER and ENGINEER do not assume responsibility for the accuracy or completeness of information and
data shown or indicated in the Contract Documents with respect to Underground Facilities at or contiguous to
the site. CONTRACTOR has obtained and carefully studied assumes responsibility for having done so) all such
additional supplementary examinations, investigations, explorations, tests, studies and data concerning
conditions (surface, subsurface and Underground Facilities) at or contiguous to the site or otherwise which may
affect cost, progress, performance or furnishing of the Work or which relate to any aspect of the means,
methods, techniques, sequences and procedures of construction to be employed by CONTRACTOR and safety
precautions and programs incident thereto. CONTRACTOR does not consider that any additional examinations,
investigations, explorations, tests, studies or data are necessary for the performance and furnishing of the Work
at the Contract Price, within the Contract Times and in accordance with the other terms and conditions of the
contract Documents.

7.5. CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at the site
that relates to the Work as indicated in the Contract Documents.

7.6. CONTRACTOR has correlated the information known to CONTRACTOR, information and observation
obtained from visits to the site, reports and drawings identified in the Contract Documents and all additional
examinations, investigations, explorations, tests, studies and data with the Contract Documents.
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7.7. CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities or discrepancies
that CONTRACTOR has discovered in the Contract Documents and the written resolution thereof by
ENGINEER is acceptable to CONTRACTOR, and the Contract Documents are generally sufficient to indicate
and convey understanding of all terms and conditions for performance and furnishing of the Work.

Article 8. CONTRACT DOCUMENTS.

The Contract Documents, which comprise the entire agreement between OWNER and CONTRACTOR
concerning the Work, consist of the following:

8.1. This Agreement.

8.2. General Conditions and Supplemental General Conditions.

8.3. Notice of Award — Attachment A

8.4. Performance, Payment, and other Bonds — Attachment B.

8.5. Insurance certificate — Attachment C

8.6. Contractor’s Bid Proposal, Non-Collusive Bid Statement, Bidder’s Qualification Statement, St of CT Forms
that are applicable - Attachment D

8.7. Connecticut Department of Labor — Wage and Workplace Standards Division.

8.8. “By Reference”: The complete Specifications as included in the bidding documents bearing the title.
8.9. “By Reference”: List of Drawings: Sheet No’s. _ through __ included in the bidding documents.
The above documents are on file in the City of Meriden’s Purchasing Department.

8.10. Addenda numbers .
(Those addenda which pertain exclusively to the bidding process need not be listed.)

8.11. The following which may be delivered or issued after the Effective Date of the Agreement and are not
attached hereto: All-Written Amendments and other documents amending, modifying or supplementing the
Contract Documents pursuant to paragraphs 3.04 and 3.05 of the General Conditions.

There are no Contract Documents other than those listed above. The Contract Documents may only be
amended, modified or supplemented as provided in paragraphs 3.04 and 3.05 of the General Conditions.

Article 9. MISCELLANEOUS.

9.1. Terms used in this Agreement which are defined in Article | of the General Conditions will have the
meanings indicated in the General Conditions.
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9.2. No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding
on another party hereto without the written consent of the party sought to be bound; and, specifically but
without limitation, moneys that may become due and moneys that are due may not be assigned without such
consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically
stated to the contrary in any written consent to an assignment no assignment will release or discharge the
assignor from any duty or responsibility under the Contract Documents.

9.3. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives
to the other party hereto, its partners, successors, assigns and legal representatives in respect to all covenants,
agreements and obligations contained in the Contract Documents.

9.4. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or
Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon
OWNER and CONTRACTOR, who agree that the Contract Documents shall be reformed to replace such
stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to
expressing the intention of the stricken provision.

9.5 OTHER PROVISIONS.

Non-Discrimination and Affirmative Action Provisions

(A)(1) The Contractor agrees and warrants that in the performance of the Contract such
Contractor will not discriminate or permit discrimination against any person or group of persons
on the grounds of race, color, religious creed, age, marital status, national origin, ancestry, sex,
gender identity or expression, sexual orientation, intellectual disability, mental disability or
physical disability, including, but not limited to, blindness, unless it is shown by such
Contractor that such disability prevents performance of the work involved, in any manner
prohibited by the laws of the United States or of the state of Connecticut. The Contractor
further agrees to take affirmative action to insure that applicants with job-related qualifications
are employed and that employees are treated when employed without regard to of race, color,
religious creed, age, marital status, national origin, ancestry, sex, gender identity or expression,
intellectual disability, mental disability or physical disability, including, but not limited to,
blindness, unless it is shown by such Contractor that such disability prevents performance of
the work involved; (2) the Contractor agrees, in all solicitations or advertisements for employees
placed by or -on behalf of the Contractor, to state that it is an ."affirmative action-equal
opportunity employer” in accordance with regulations adopted by the commission; (3) the
Contractor agrees to provide each labor union or representative of workers with which such
Contractor has a collective bargaining agreement or other contract or understanding and each
vendor with which such Contractor has a contract or understanding, a notice to be provided by
the commission advising the labor union or workers' representative of the Contractor's
commitments under this section, and to post copies of the notice in conspicuous places
available to employees and applicants for employment; (4) the Contractor agrees to comply
with each provision of this section and sections 46a-68e and 46a-68f and with each regulation
or relevant order issued by said commission pursuant to sections 46a-56, 46a-68e,46a-68f and
46a-86; (5) the Contractor agrees to provide the Commission on Human Rights and
Opportunities with such information requested by the commission, and permit access to
pertinent books, records and accounts, concerning the employment practices and procedures of
the Contractor as relate to the provisions of this section and section 46a-56.



(B) Any Contractor who is a party to a municipal public works contract or quasi-public agency
project, where any such contract is valued at less than $50,000 for each year of the contract, shall
provide the Commission on Human Rights and Opportunities with a written or electronic
representation that complies with the nondiscrimination agreement and warranty under
subsection (A)(1) above, provided if there is any change in such representation, the Contractor
shall provide the updated representation to the Commission not later than 30 days after such
change. Any Contractor who is a party to a municipal public works contract or a quasi-public
agency project, where any such contract is valued at $50,000 or more for any year of the
contract, shall provide the Commission with any one of the following: (1) Documentation in the
form of a company or corporate police adopted by resolution of the board of directors,
shareholder, managers, members or other g9overning body of such Contractor that complies with
the nondiscrimination agreement and warranty under subsection (A)(1) of this section; (2)
Documentation in the form of a company or corporate policy adopted by a prior resolution of the
board of directors, shareholders, managers, members or other governing body of such contractor
if (a) the prior resolution is certified by a duly authorized corporate officer of such contractor to
be in effect on the date the documentation is submitted, and the executive director of the
Commission on Human Rights and Opportunities or designee certifies that the prior resolution
complies with the nondiscrimination agreement and warranty under subdivision (A)(1) of this
section; or (3) Documentation in the form of an affidavit signed under penalty of false statement
by a chief executive officer, president, chairperson or other corporate officer duly authorized to
adopt company or corporate policy that certifies that the company or corporate policy of the
contractor complies with the nondiscrimination agreement and warranty under subdivision
(A)(2) of this section and is in effect on the date the affidavit is signed..

(C) If the Contract is a municipal public works contract or a quasi-public agency project, the
Contractor agrees and warrants that s/he will make good faith efforts to employ minority
business enterprises as subcontractors and suppliers of materials on such public works project.
The Contractor shall include the provisions of subdivision (A)(1) of this section in every
subcontract or purchase order entered into to fulfill any obligation of a municipal public works
contract or contract for a quasi-public agency project, and such provisions shall be binding on a
subcontractor, vendor or manufacturer, unless exempted by regulations or orders of the
Commission on Human Rights and Opportunities. The Contractor shall take such action with
respect to any such subcontract or purchase order as the Commission may direct as a means of
enforcing such provisions, including sanctions for noncompliance in accordance with section
46a-56; provided, if such Contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the Commission regarding a state
contract, the contractor may request the state of Connecticut to enter into any such litigation or
negotiation prior thereto to protect the interests of the state and the state may so enter.

(D) "Minority business enterprise” means any small contractor or supplier of materials fifty-one per
cent or more of the capital stock, if any, or assets of which is owned by a person or persons: (1)
Who are active in the daily affairs of the enterprise, (2) who have the power to direct the
management and policies of the enterprise and (3) who are members of a minority, as such term
is defined in subsection (a) of section 32-9n; and "good faith" means that degree of diligence
which a reasonable person would exercise in the performance of legal duties and obligations.
"Good faith efforts” shall include, but not be limited to, those reasonable initial efforts
necessary to comply with statutory or regulatory requirements and additional or substituted
efforts when it is determined that such initial efforts will not be sufficient to comply with such
requirements. Determination of the Contractor’s good faith efforts shall include, but shall not be
eliminated to, the following factors: The contractor’s employment and subcontracting policies,
patterns and practices; affirmative advertising recruitment and training; technical assistance



activities and such other reasonable activities or efforts as the Commission on Human Rights
and Opportunities may prescribe that are designed to ensure the participation of minority
business enterprises in municipal public works contracts or quasi-public agency projects.
“Municipal public works project” means that portion of an agreement entered into on or after
October 1, 2015, between any individual, form or corporation and a municipality for the
construction, rehabilitation, conversion, extension, demolition or repair of a public building,
highway or other changes or improvements in real property, which is financed in whole or in
part by the state, including, but not limited to, matching expenditures, grants, loans, insurance or
guarantees but excluding any project of an alliance district, as defined in section 10-262u,
finance by the state funding in an amount equal to fifty thousand dollars or less. “Quasi-public
agency project” means the construction, rehabilitation, conversion, extension, demolition or
repair of a building or other changes or improvements in real property pursuant to a contract
entered into on or after October 1, 2015, which is financed in whole or in part by a quasi-public
agency using state funds, including, but not limited to, matching expenditures, grants, loans,
insurance or guarantees.

[Insert other provisions here if applicable.]

WITNESS WHEREOF, the parties hereto have affixed their names and seals.

THE CITY OF MERIDEN CONTRACTOR:

Brian P. Daniels, City Manager
Duly Authorized Duly Authorized

Date: Date:
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ARTICLE 1-DEFINITIONSAND TERMINOLOGY
1.01 Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
both the singular and plural thereof. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and paragraphs,
and the titles of other documents or forms.

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

2. Agreement—The written instrument which is evidence of the agreement between Owner and
Contractor covering the Work.

3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor
during the course of the Work in requesting progress or final payments and which is to be
accompanied by such supporting documentation as is required by the Contract Documents.

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

6. Bidder—The individual or entity who submits a Bid directly to Owner.

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including all Addenda).

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

9. Change Order—A document recommended by Engineer which is signed by Contractor and
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.

10.Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by a third party is not a Claim.

11. Contract—The entire and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

14. Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it
is ready for fina payment as evidenced by Engineer's written recommendation of final
payment.

15. Contractor—The individual or entity with whom Owner has entered into the Agreement.
16. Cost of the Work—See Paragraph 11.01 for definition.

17.Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated, it means the date on which the Agreement is signed
and delivered by the last of the two parties to sign and deliver.

19. Engineer—The individual or entity named as such in the Agreement.

20. Field Order—A written order issued by Engineer which requires minor changes in the Work
but which does not involve a change in the Contract Price or the Contract Times.

21. General Requirements—Sections of Division 1 of the Specifications.

22.Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

24.Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, anc
courts having jurisdiction.

25.Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.

26. Milestone—A principal event specified in the Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion of all the Work.
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27.Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to perform the
Work under the Contract Documents.

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and
for whom the Work is to be performed.

30. PCBs—Polychlorinated biphenyls.

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per squar
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and
oil mixed with other non-Hazardous Waste and crude oils.

32.Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times.

33. Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

34. Project Manual—The bound documentary information prepared for bidding and constructing
the Work. A listing of the contents of the Project Manual, which may be bound in one or
more volumes, is contained in the table(s) of contents.

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

36.Resident Project Representative—The authorized representative of Engineer who may be
assigned to the Site or any part thereof.

37. Samples—Physical examples of materials, equipment, or workmanship that are representative
of some portion of the Work and which establish the standards by which such portion of the
Work will be judged.

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions
of the Contract Price to various portions of the Work and used as the basis for reviewing
Contractor’s Applications for Payment.
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40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and submitted
by Contractor to illustrate some portion of the Work.

41. Ste—l ands or areas indicated in the Contract Documents as being furnished by Owner upon
which the Work is to be performed, including rights-of-way and easements for access thereto,
and such other lands furnished by Owner which are designated for the use of Contractor.

42. Specifications—That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto.

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any
other Subcontractor for the performance of a part of the Work at the Site.

44, Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “ substantially completed” as applied to al or part of
the Work refer to Substantial Compl etion thereof.

45, Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

46. Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions.

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a
direct contract with Contractor or with any Subcontractor to furnish materials or equipment to
be incorporated in the Work by Contractor or Subcontractor.

48.Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements
containing such facilities, including those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications, cable television, water, wastewater,
storm water, other liquids or chemicals, or traffic or other control systems.

49. Unit Price Work—Work to be paid for on the basis of unit prices.

50. Work—The entire construction or the various separately identifiable parts thereof required to
be provided under the Contract Documents. Work includes and is the result of performing or
providing all labor, services, and documentation necessary to produce such construction, and
furnishing, installing, and incorporating all materials and equipment into such construction,
all as required by the Contract Documents.

51.Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner and recommended by Engineer ordering an
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addition, deletion, or revision in the Work, or responding to differing or unforeseen
subsurface or physical conditions under which the Work is to be performed or to
emergencies. A Work Change Directive will not change the Contract Price or the Contract
Times but is evidence that the parties expect that the change ordered or documented by a
Work Change Directive will be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract
Times.

1.02 Terminology

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used ir
the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Termsor Adjectives:

1. The Contract Documents include the terms “as alowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” *proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the Project as a functioning whole as shown or indicated in the Contract Documents (unless
there is a specific statement indicating otherwise). The use of any such term or adjective is
not intended to and shall not be effective to assign to Engineer any duty or authority to
supervise or direct the performance of the Work, or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the
Contract Documents.

C. Day:

1. The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective:

1. The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents; or

C. has been damaged prior to Engineer's recommendation of fina payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professonal Engineersfor EJCDC. All rightsreserved.
Page5 of 62




E. Furnish, Install, Perform, Provide:

1. The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some other
specified location) ready for use or installation and in usable or operable condition.

2. The word “insgtal,” when used in connection with services, materias, or equipment, shall
mean to put into use or placein fina position said services, materias, or equipment complete
and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. When “furnish,” “install,” “perform,” or “provide’ is not used in connection with services,
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide’
isimplied.

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2—-PRELIMINARY MATTERS

2.01

2.02

2.03

Delivery of Bonds and Evidence of Insurance

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall
also deliver to Owner such bonds as Contractor may be required to furnish.

B. Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each
deliver to the other, with copies to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence of insurance which either of them or any
additional insured may reasonably request) which Contractor and Owner respectively are
required to purchase and maintain in accordance with Article 5.

Copies of Documents

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project
Manual. Additional copies will be furnished upon request at the cost of reproduction.

Commencement of Contract Times; Notice to Proceed

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever
date is earlier.

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professonal Engineersfor EJCDC. All rightsreserved.
Page6 of 62




2.04 Sarting the Work

2.05

2.06

2.07

A.

Contractor shall start to perform the Work on the date when the Contract Times commence to
run. No Work shall be done at the Site prior to the date on which the Contract Times commence
to run.

Before Sarting Construction

A.

Prelimnary Schedules: Within 10 days after the Effective Date of the Agreement (unless
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely
review:

1. apreliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents;

2. apreliminary Schedule of Submittals; and

3. apreliminary Schedule of Values for all of the Work which includes quantities and prices of
items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work. Such prices will include an appropriate amount of overhead and
profit applicable to each item of Work.

Preconstruction Conference; Designation of Authorized Representatives

A.

Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties as
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling
Shop Drawings and other submittals, processing Applications for Payment, and maintaining
required records.

At this conference Owner and Contractor each shall designate, in writing, a specific individual to
act as its authorized representative with respect to the services and responsibilities under the
Contract. Such individuals shall have the authority to transmit instructions, receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective party.

Initial Acceptance of Schedules

A.

At least 10 days before submission of the first Application for Payment a conference attended by
Contractor, Engineer, and others as appropriate will be held to review for acceptability to
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A.
Contractor shall have an additional 10 days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable
schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of
the Work to completion within the Contract Times. Such acceptance will not impose on
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Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of
the Work, nor interfere with or relieve Contractor from Contractor’'s full responsibility
therefor.

2. Contractor's Schedule of Submittals will be acceptable to Engineer if it provides a workable
arrangement for reviewing and processing the required submittals.

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substanceif it
provides areasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3—CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01

3.02

Intent

A. The Contract Documents are complementary; what is required by one is as binding as if required
by all.

B. It is the intent of the Contract Documents to describe a functionally complete project (or part
thereof) to be constructed in accordance with the Contract Documents. Any labor,
documentation, services, materials, or equipment that reasonably may be inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the
indicated result will be provided whether or not specifically called for, at no additional cost to
Owner.

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as
provided in Article 9.

Reference Sandards

A. Standards, Specifications, Codes, Laws, and Regulations

1. Reference to standards, specifications, manuals, or codes of any technical society,
organization, or association, or to Laws or Regulations, whether such reference be specific or
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise specifically stated in the Contract Documents.

2. No provision of any such standard, specification, manual, or code, or any instruction of a
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to assign
to Owner, Engineer, or any of their officers, directors, members, partners, employees, agents,
consultants, or subcontractors, any duty or authority to supervise or direct the performance of
the Work or any duty or authority to undertake responsibility inconsistent with the provisions
of the Contract Documents.
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3.03 Reporting and Resolving Discrepancies
A. Reporting Discrepancies:

1. Contractor’s Review of Contract Documents Before Starting Work: Before undertaking each
part of the Work, Contractor shall carefully study and compare the Contract Documents and
check and verify pertinent figures therein and all applicable field measurements. Contractor
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy
which Contractor discovers, or has actual knowledge of, and shall obtain a written
interpretation or clarification from Engineer before proceeding with any Work affected
thereby.

2. Contractor’s Review of Contract Documents During Performance of Work: If, during the
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy
within the Contract Documents, or between the Contract Documents and (a) any applicable
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall
not proceed with the Work affected thereby (except in an emergency as required by Paragraph
6.16.A) until an amendment or supplement to the Contract Documents has been issued by
one of the methods indicated in Paragraph 3.04.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies:

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or
discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would result in
violation of such Law or Regulation).

3.04 Amending and Supplementing Contract Documents

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in
the Work or to modify the terms and conditions thereof by either a Change Order or a Work
Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and
deviations in the Work may be authorized, by one or more of the following ways:
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1. A Field Order;

2. Engineer's approva of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or

3. Engineer’ swritten interpretation or clarification.

3.05 Reuseof Documents

3.06

A.

Contractor and any Subcontractor or Supplier shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its
consultants, including el ectronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of
the Project or any other project without written consent of Owner and Engineer and specific
written verification or adaptation by Engineer.

The prohibitions of this Paragraph 3.05 will survive fina payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

Electronic Data

A.

Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are
limited to the printed copies (also known as hard copies). Filesin e ectronic mediaformat of text,
data, graphics, or other types are furnished only for the convenience of the receiving party. Any
conclusion or information obtained or derived from such eectronic files will be at the user’s sole
risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies
govern.

Because data stored in electronic media format can deteriorate or be modified inadvertently or
otherwise without authorization of the data's creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving party
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day
acceptance period will be corrected by the transferring party.

When transferring documents in electronic media format, the transferring party makes no
representations as to long term compatibility, usability, or readability of documents resulting
from the use of software application packages, operating systems, or computer hardware differing
from those used by the data' s creator.
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ARTICLE 4—-AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUSENVIRONMENTAL CONDITIONS, REFERENCE POINTS

4.01 Availability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions
not of general application but specifically related to use of the Site with which Contractor must
comply in performing the Work. Owner will obtain in a timely manner and pay for easements for
permanent structures or permanent changes in existing facilities. If Contractor and Owner are
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the
Contact Price or Contract Times, or both, as aresult of any delay in Owner’s furnishing the Site
or apart thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of
record legal title and legal description of the lands upon which the Work is to be performed and
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction
lien against such lands in accordance with applicable Laws and Regulations.

C. Contractor shal provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.

4,02 Subsurface and Physical Conditions
A. Reportsand Drawings. The Supplementary Conditions identify:

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site; and

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data’ contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technica data’ is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of ther officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data’ or any such
other data, interpretations, opinions, or information.

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professonal Engineersfor EJCDC. All rightsreserved.
Page 11 of 62




4.03 Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsurface or physical condition that is uncovered or
revealed either:

1. isof such anature as to establish that any “technica data’ on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materialy inaccurate; or

2. isof such anature asto require a change in the Contract Documents; or
3. differsmaterialy from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and
generaly recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or performing any Work in connection therewith (except in an
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such
condition. Contractor shall not further disturb such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written order to do so.

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will
promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional
exploration or tests with respect thereto, and advise Owner in writing (with a copy to Contractor)
of Engineer’ s findings and conclusions.

C. Possible Price and Times Adjustments:

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent
that the existence of such differing subsurface or physical condition causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work; subject,
however, to the following:

a such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Timesif:

a Contractor knew of the existence of such conditions at the time Contractor made a final
commitment to Owner with respect to Contract Price and Contract Times by the
submission of aBid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or reveded as a
result of any examination, investigation, exploration, test, or study of the Site and
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contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’s making such fina commitment; or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Clam may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any clams, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals and al court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

4.04 Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the Site is based on
information and data furnished to Owner or Engineer by the owners of such Underground
Fecilities, including Owner, or by others. Unless it is otherwise expressly provided in the
Supplementary Conditions:

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and

2. the cost of dl of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

areviewing and checking all such information and data;
b. locating all Underground Facilities shown or indicated in the Contract Documents;

c. coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

d. the safety and protection of al such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated:

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any, to
which a change is required in the Contract Documents to reflect and document the
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consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility that
was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have been
expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree
on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price
or Contract Times, Owner or Contractor may make a Claim therefor as provided in Paragraph
10.05.

4.05 Reference Points

A. Owner shall provide engineering surveys to establish reference points for construction which in

Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor
shall be responsible for laying out the Work, shall protect and preserve the established reference
points and property monuments, and shall make no changes or relocations without the prior
written gpproval of Owner. Contractor shall report to Engineer whenever any reference point or
property monument is lost or destroyed or requires relocation because of necessary changes in
grades or locations, and shall be responsible for the accurate replacement or relocation of such
reference points or property monuments by professionally qualified personnel.

406 Hazardous Environmental Condition at Ste

A. Reports and Drawings. The Supplementary Conditions identify those reports and drawings
known to Owner relating to Hazardous Environmental Conditions that have been identified at the
Site.

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data’ contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technica data’ is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data’ or any such
other data, interpretations, opinions or information.
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. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible
for a Hazardous Environmental Condition created with any materials brought to the Site by
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible.

. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall
immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with
such condition and in any area affected thereby (except in an emergency as required by Paragrapl
6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such notice in
writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to
retain a qualified expert to evaluate such condition or take corrective action, if any. Promptly
after consulting with Engineer, Owner shall take such actions as are necessary to permit Owner to
timely obtain required permits and provide Contractor the written notice required by Paragraph
4.06.E.

. Contractor shall not be required to resume Work in connection with such condition or in any
affected area until after Owner has obtained any required permits related thereto and delivered
written notice to Contractor: (i) specifying that such condition and any affected area is or has
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under
which such Work may be resumed safely. If Owner and Contractor cannot agree as to entitlement
to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or
both, as a result of such Work stoppage or such special conditions under which Work is agreed to
be resumed by Contractor, either party may make a Claim therefor as provided in Paragraph
10.05.

. If after receipt of such written notice Contractor does not agree to resume such Work based on a
reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to
or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a
result of deleting such portion of the Work, then either party may make a Claim therefor as
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by
Owner’s own forces or othersin accordance with Article 7.

. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to al fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition,
provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be included within the
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual
or entity from and against the consequences of that individua’s or entity’s own negligence.
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H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents
consultants, and subcontractors of each and any of them from and against all claims, costs, losses
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to a Hazardous Environmental Condition created by Contractor or by anyone for
whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to
indemnify any individual or entity from and against the consequences of that individua’s or
entity’ s own negligence.

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental
Condition uncovered or reveded at the Site.

ARTICLE 5-BONDSAND INSURANCE

5.01 Performance, Payment, and Other Bonds

5.02

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all of Contractor’'s
obligations under the Contract Documents. These bonds shall remain in effect until one year after
the date when final payment becomes due or until completion of the correction period specified
in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or
by the Contract Documents. Contractor shall aso furnish such other bonds as are required by the
Contract Documents.

B. All bonds shal be in the form prescribed by the Contract Documents except as provided
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as
Acceptable Reinsuring Companies’ as published in Circular 570 (amended) by the Financial
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed
by an agent or attorney-in-fact must be accompanied by a certified copy of that individua’s
authority to bind the surety. The evidence of authority shall show that it is effective on the date
the agent or attorney-in-fact signed each bond.

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its
right to do businessis terminated in any state where any part of the Project is located or it ceases
to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner and
Engineer and shall, within 20 days after the event giving rise to such notification, provide another
bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B and
5.02.

Licensed Suretiesand Insurers

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance
policies for the limits and coverages so required. Such surety and insurance companies shall aso
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meet such additional requirements and qualifications as may be provided in the Supplementary
Conditions.

5.03 Caertificates of Insurance

5.04

A.

Contractor shall deliver to Owner, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Owner or any other additional insured) which Contractor is required to
purchase and maintain.

Owner shall deliver to Contractor, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional insured) which Owner is required to
purchase and maintain.

Failure of Owner to demand such certificates or other evidence of Contractors full compliance
with these insurance requirements or failure of Owner to identify a deficiency in compliance from
the evidence provided shall not be construed as a waiver of Contractor’s obligation to maintain

such insurance.

Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor.

The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

Contractor’ s Insurance

A.

Contractor shall purchase and maintain such insurance as is appropriate for the Work being
performed and as will provide protection from claims set forth below which may arise out of or
result from Contractor’s performance of the Work and Contractor’s other obligations under the

Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier,

or by anyone directly or indirectly employed by any of them to perform any of the Work, or by

anyone for whose acts any of them may beliable:

1. clams under workers compensation, disability benefits, and other similar employee benefit
acts,

2. claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor’ s employees,

3. clamsfor damages because of bodily injury, sickness or disease, or death of any person other
than Contractor’ s employees,

4. clams for damages insured by reasonably available personal injury liability coverage which
are sustained:
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a. by any person as a result of an offense directly or indirectly related to the employment of
such person by Contractor, or

b. by any other person for any other reason;

claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this Paragraph 5.04 shall:

1.

with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, be
written on an occurrence basis, include as additional insureds (subject to any customary
exclusion regarding professional liability) Owner and Engineer, and any other individuals or
entities identified in the Supplementary Conditions, all of whom shall be listed as additional
insureds, and include coverage for the respective officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of all such additional
insureds, and the insurance afforded to these additional insureds shall provide primary
coverage for all claims covered thereby;

. include at least the specific coverages and be written for not less than the limits of liability

provided in the Supplementary Conditions or required by Laws or Regulations, whichever is
greater;

include contractual liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

contain a provision or endorsement that the coverage afforded will not be canceled, materialy
changed or renewal refused until at least 30 days prior written notice has been given to Owner
and Contractor and to each other additiona insured identified in the Supplementary
Conditions to whom a certificate of insurance has been issued (and the certificates of
insurance furnished by the Contractor pursuant to Paragraph 5.03 will so provide);

remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07
and

include compl eted operations coverage:
a Suchinsurance shall remain in effect for two years after final payment.

b. Contractor shal furnish Owner and each other additional insured identified in the
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence
satisfactory to Owner and any such additional insured of continuation of such insurance at
final payment and one year theresfter.
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5.05 Owner’sLiability Insurance

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner,
a Owner's option, may purchase and maintain a Owner's expense Owner's own liability
insurance as will protect Owner against clams which may arise from operations under the
Contract Documents.

5.06 Property Insurance

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain
property insurance upon the Work at the Site in the amount of the full replacement cost thereof
(subject to such deductible amounts as may be provided in the Supplementary Conditions or
required by Laws and Regulations). Thisinsurance shall:

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, each of whom is deemed to have an insurable interest and shall be listed as a loss

payes;

2. be written on a Builder’s Risk “dl-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materias and
equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake,
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations,
water damage (other than that caused by flood), and such other perils or causes of loss as may
be specifically required by the Supplementary Conditions.

3. include expenses incurred in the repair or replacement of any insured property (including but
not limited to fees and charges of engineers and architects);

4. cover materias and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;

5. alow for partia utilization of the Work by Owner;
6. include testing and startup; and

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to
whom a certificate of insurance has been issued.

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property
insurance as may be required by the Supplementary Conditions or Laws and Regulations which
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
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members, partners, employees, agents, consultants and subcontractors of each and any of then
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.

C. All the policies of insurance (and the certificates or other evidence thereof) required to be
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or
endorsement that the coverage afforded will not be canceled or materially changed or renewal
refused until at least 30 days prior written notice has been given to Owner and Contractor and to
each other loss payee to whom a certificate of insurance has been issued and will contain waiver
provisions in accordance with Paragraph 5.07.

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work
to the extent of any deductible amounts that are identified in the Supplementary Conditions. The
risk of loss within such identified deductible amount will be borne by Contractor, Subcontractors,
or others suffering any such loss, and if any of them wishes property insurance coverage within
the limits of such amounts, each may purchase and maintain it at the purchaser’ s own expense.

E. If Contractor requests in writing that other special insurance beincluded in the property insurance
policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and
the cost thereof will be charged to Contractor by appropriate Change Order. Prior to
commencement of the Work at the Site, Owner shall in writing advise Contractor whether or not
such other insurance has been procured by Owner.

5.07 Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will
protect Owner, Contractor, Subcontractors, and Engineer, and al other individuas or entities
identified in the Supplementary Conditions as loss payees (and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them) in such
policies and will provide primary coverage for al losses and damages caused by the perils or
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the
event of payment of any loss or damage the insurers will have no rights of recovery against any of
the insureds or |oss payees thereunder. Owner and Contractor waive all rights against each other
and their respective officers, directors, members, partners, employees, agents, consultants and
subcontractors of each and any of them for all losses and damages caused by, arising out of or
resulting from any of the perils or causes of loss covered by such policies and any other property
insurance applicable to the Work; and, in addition, waive al such rights against Subcontractors
and Engineer, and al other individuals or entities identified in the Supplementary Conditions as
loss payees (and the officers, directors, members, partners, employees, agents, consultants, and
subcontractors of each and any of them) under such policies for losses and damages so caused.
None of the above waivers shall extend to the rights that any party making such waiver may have
to the proceeds of insurance held by Owner as trustee or otherwise payable under any policy so
issued.

B. Owner waives al rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each and any
of them for:
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5.08

5.09

1. loss due to business interruption, loss of use, or other consequential loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or
resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting
from fire or other insured peril or cause of loss covered by any property insurance maintained
on the completed Project or part thereof by Owner during partial utilization pursuant to
Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final
payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering any loss, damage or consequentia loss
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment
of any such loss, damage, or consequentia loss, the insurers will have no rights of recovery
against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them.

Receipt and Application of Insurance Proceeds

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with
Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear,
subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner
shall deposit in a separate account any money so received and shall distribute it in accordance
with such agreement as the parties in interest may reach. If no other special agreement is reached,
the damaged Work shall be repaired or replaced, the moneys so received applied on account
thereof, and the Work and the cost thereof covered by an appropriate Change Order.

B. Owner as fiduciary shal have power to adjust and settle any loss with the insurers unless one of
the parties in interest shall object in writing within 15 days after the occurrence of loss to
Owner’'s exercise of this power. If such objection be made, Owner as fiduciary shall make
settlement with the insurers in accordance with such agreement as the parties in interest may
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall
adjust and settle the loss with the insurers and, if required in writing by any party in interest,
Owner asfiduciary shall give bond for the proper performance of such duties.

Acceptance of Bonds and Insurance; Option to Replace

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of
the bonds or insurance required to be purchased and maintained by the other party in accordance
with Article 5 on the basis of non-conformance with the Contract Documents, the objecting party
shall so notify the other party in writing within 10 days after receipt of the certificates (or other
evidence requested) required by Paragraph 2.01.B. Owner and Contractor shall each provide to
the other such additiona information in respect of insurance provided as the other may
reasonably request. If either party does not purchase or maintain al of the bonds and insurance
required of such party by the Contract Documents, such party shall notify the other party in
writing of such failure to purchase prior to the start of the Work, or of such failure to maintain
prior to any change in the required coverage. Without prejudice to any other right or remedy, the
other party may elect to obtain equivalent bonds or insurance to protect such other party’s
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interests at the expense of the party who was required to provide such coverage, and a Chang:
Order shall be issued to adjust the Contract Price accordingly.

5.10 Partial Utilization, Acknowledgment of Property Insurer

A.

If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial
Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall
commence before the insurers providing the property insurance pursuant to Paragraph 5.06 have
acknowledged notice thereof and in writing effected any changes in coverage necessitated
thereby. The insurers providing the property insurance shall consent by endorsement on the
policy or policies, but the property insurance shall not be canceled or permitted to lapse on
account of any such partial use or occupancy.

ARTICLE 6-CONTRACTOR'SRESPONSIBILITIES

6.01 Supervision and Superintendence

6.02

6.03

A.

Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. Contractor shall not b
responsible for the negligence of Owner or Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of construction which is shown or indicated in
and expressly required by the Contract Documents.

At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer except
under extraordinary circumstances.

Labor; Working Hours

A.

Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work
and perform construction as required by the Contract Documents. Contractor shall at all times
maintain good discipline and order at the Site.

Except as otherwise required for the safety or protection of persons or the Work or property at the
Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at
the Site shall be performed during regular working hours. Contractor will not permit the
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’'s written

consent (which will not be unreasonably withheld) given after prior written notice to Engineer.

Services, Materials, and Equipment

A.

Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full
responsibility for al services, materials, equipment, labor, transportation, construction equipment
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities,
temporary facilities, and al other facilities and incidentals necessary for the performance, testing,
start-up, and completion of the Work.
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6.04

. All materials and equipment incorporated into the Work shall be as specified or, if not specified,

shall be of good quality and new, except as otherwise provided in the Contract Documents. All
special warranties and guarantees required by the Specifications shall expressly run to the benefit
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including
reports of required tests) as to the source, kind, and quality of materials and equipment.

. All materials and equipment shall be stored, applied, installed, connected, erected, protected,

used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except
as otherwise may be provided in the Contract Documents.

Progress Schedule

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.0

as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that will not result in changing the Contract
Times. Such adjustments will comply with any provisions of the General Requirements
applicable thereto.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times
may only be made by a Change Order.

6.05 Substitutes and “ Or-Equals’

A. Whenever an item of material or equipment is specified or described in the Contract Documents

by using the name of a proprietary item or the name of a particular Supplier, the specification or
description is intended to establish the type, function, appearance, and quality required. Unless
the specification or description contains or is followed by words reading that no like, equivalent,
or “or-equa” item or no substitution is permitted, other items of material or equipment or

material or equipment of other Suppliers may be submitted to Engineer for review under the
circumstances described below.

1. “Or-Equal” Items: If in Engineer’ s sole discretion an item of material or equipment proposed
by Contractor is functionally equal to that named and sufficiently similar so that no changein
related Work will be required, it may be considered by Engineer as an “or-equa” item, in
which case review and approva of the proposed item may, in Engineer’s sole discretion, be
accomplished without compliance with some or all of the requirements for approva of
proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a proposed item of
material or equipment will be considered functionally equal to an item so named if:

a. intheexercise of reasonable judgment Engineer determines that:

1) it is a least equa in materiads of construction, qudity, durability, appearance,
strength, and design characteristics;
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2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole; and

3) it has a proven record of performance and availability of responsive service.
Contractor certifies that, if approved and incorporated into the Work:
1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.

2. SQbstitute Items:

a.

If in Engineer’s sole discretion an item of material or equipment proposed by Contractor
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

Contractor shall submit sufficient information as provided below to alow Engineer to
determine if the item of material or equipment proposed is essentially equivaent to that
named and an acceptable substitute therefor. Requests for review of proposed substitute
items of material or equipment will not be accepted by Engineer from anyone other than
Contractor.

The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as
supplemented by the General Requirements, and as Engineer may decide is appropriate
under the circumstances.

Contractor shall make written application to Engineer for review of a proposed substitute
item of material or equipment that Contractor seeks to furnish or use. The application:

1) shal certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the general
design,

b) besimilar in substance to that specified, and
C) besuited to the same use as that specified;
2) will state:

a) the extent, if any, to which the use of the proposed substitute item will prejudice
Contractor’ s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item, and
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6.06

c) whether incorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty;

3) will identify:
a) all variations of the proposed substitute item from that specified, and
b) available engineering, sales, maintenance, repair, and replacement services; and

4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims of
other contractors affected by any resulting change.

Substitute Construction Methods or Procedures. If a specific means, method, technique,
sequence, or procedure of construction is expressly required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure
of construction approved by Engineer. Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivaent to

that expresdy called for by the Contract Documents. The requirements for review by Engineer

will be similar to those provided in Paragraph 6.05.A.2.

Engineer’s Evaluation: Engineer will be allowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require
Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole
judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized until
Engineer’'s review is complete, which will be evidenced by a Change Order in the case of a
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in

writing of any negative determination.

Soecial Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.

Engineer’s Cost Reimbursement: Engineer will record Engineer’s costs in evaluating a substitute
proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not
Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall
reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed
substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for
making changes in the Contract Documents (or in the provisions of any other direct contract with
Owner) resulting from the acceptance of each proposed substitute.

Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute or
“or-equal” at Contractor’s expense.

Concerning Subcontractors, Suppliers, and Others

A.

Contractor shal not employ any Subcontractor, Supplier, or other individual or entity (including
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a
replacement, against whom Owner may have reasonable objection. Contractor shall not be
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required to employ any Subcontractor, Supplier, or other individual or entity to furnish or
perform any of the Work against whom Contractor has reasonable objection.

. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other
individuals or entities to be submitted to Owner in advance for acceptance by Owner by a
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list
thereof in accordance with the Suppéatary Conditions, Owner’s acceptance (either in writing

or by failing to make written objection thereto by the date indicated for acceptance or objection in

the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or other
individua or entity so identified may be revoked on the basis of reasonable objection after due
investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor,
Supplier, or other individual or entity, and the Contract Price will be adjusted by the differencein

the cost occasioned by such replacement, and an appropriate Change Order will be issued. No
acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether

initialy or as areplacement, shall constitute awaiver of any right of Owner or Engineer to reject
defective Work.

. Contractor shall be fully responsible to Owner and Engineer for al acts and omissions of the
Subcontractors, Suppliers, and other individuas or entities performing or furnishing any of the
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the
Contract Documents:

1. shal create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractua relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shdl create any obligation on the part of Owner or Engineer to pay or to see to the payment of
any moneys due any such Subcontractor, Supplier, or other individual or entity except as may
otherwise be required by Laws and Regulations.

. Contractor shal be solely responsible for scheduling and coordinating the Work of
Subcontractors, Suppliers, and other individuas or entities performing or furnishing any of the
Work under adirect or indirect contract with Contractor.

. Contractor shal require al Subcontractors, Suppliers, and such other individuas or entities
performing or furnishing any of the Work to communicate with Engineer through Contractor.

. The divisions and sections of the Specifications and the identifications of any Drawings shall not
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the
Work to be performed by any specific trade.

. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will
contain provisions whereby the Subcontractor or Supplier waives al rights against Owner,
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Contractor, Engineer, and all other individuals or entities identified in the Supplementary
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners
employees, agents, consultants, and subcontractors of each and any of them) for all losses an
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss
covered by such policies and any other property insurance applicable to the Work. If the insurers
on any such policies require separate waiver forms to be signed by any Subcontractor or Supplier,
Contractor will obtain the same.

6.07 Patent Feesand Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process,
product, or device which is the subject of patent rights or copyrights held by others. If a particular
invention, design, process, product, or device is specified in the Contract Documents for use in
the performance of the Work and if, to the actual knowledge of Owner or Engineer, its use is
subject to patent rights or copyrights calling for the payment of any license fee or royalty to
others, the existence of such rights shall be disclosed by Owner in the Contract Documents.

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages (includin
but not limited to all fees and charges of engineers, architects, attorneys, and other professionals,
and all court or arbitration or other dispute resolution costs) arising out of or relating to any
infringement of patent rights or copyrights incident to the use in the performance of the Work or
resulting from the incorporation in the Work of any invention, design, process, product, or device
specified in the Contract Documents, but not identified as being subject to payment of any license
fee or royalty to others required by patent rights or copyrights.

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents
consultants and subcontractors of each and any of them from and against all claims, costs, losses
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to any infringement of patent rights or copyrights incident to the use in the
performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product, or device not specified in the Contract Documents.

6.08 Permits

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining
such permits and licenses. Contractor shall pay all governmental charges and inspection fees
necessary for the prosecution of the Work which are applicable at the time of opening of Bids, or,
if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of utility
owners for connections for providing permanent service to the Work.
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6.09 Lawsand Regulations

6.10

6.11

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’ s compliance with any Laws or Regulations.

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or
Regulations, Contractor shall bear al claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to such Work.
However, it shal not be Contractor’s responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations, but this shal not relieve Contractor of
Contractor’ s obligations under Paragraph 3.03.

C. Changes in Laws or Regulations not known &t the time of opening of Bids (or, on the Effective
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner
and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05.

Taxes

A. Contractor shall pay al sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

Use of Ste and Other Areas
A. Limitation on Use of Ste and Other Areas;

1. Contractor shall confine construction equipment, the storage of materials and equipment, and
the operations of workers to the Site and other areas permitted by Laws and Regulations, and
shall not unreasonably encumber the Site and other areas with construction equipment or
other materials or equipment. Contractor shall assume full responsibility for any damage to
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas
resulting from the performance of the Work.

2. Should any claim be made by any such owner or occupant because of the performance of the
Work, Contractor shall promptly settle with such other party by negotiation or otherwise
resolve the claim by arbitration or other dispute resolution proceeding or at law.

3. Tothefullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them from and against al claims,
costs, losses, and damages (including but not limited to al fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any claim or action, legal or equitable, brought
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6.12

6.13

by any such owner or occupant against Owner, Engineer, or any other party indemnified
hereunder to the extent caused by or based upon Contractor’ s performance of the Work.

B. Removal of Debris During Performance of the Work:  During the progress of the Work
Contractor shall keep the Site and other areas free from accumulations of waste materials,
rubbish, and other debris. Remova and disposal of such waste materials, rubbish, and other
debris shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall
remove from the Site al tools, appliances, construction equipment and machinery, and surplus
materials and shall restore to origina condition al property not designated for alteration by the
Contract Documents.

D. Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded in
any manner that will endanger the structure, nor shall Contractor subject any part of the Work or
adjacent property to stresses or pressures that will endanger it.

Record Documents

A. Contractor shall maintain in a safe place at the Site one record copy of al Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written
interpretations and clarifications in good order and annotated to show changes made during
construction. These record documents together with all approved Samples and a counterpart of
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the
Work, these record documents, Samples, and Shop Drawings will be ddlivered to Engineer for
Owner.

Safety and Protection

A. Contractor shal be solely responsible for initiating, maintaining and supervising al safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance of
their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall
take al necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or lossto:

1. all persons on the Site or who may be affected by the Work;

2. dl the Work and materials and equipment to be incorporated therein, whether in storage on or
off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

B. Contractor shal comply with al applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or loss; and
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6.14

6.15

6.16

shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground Facilities and other utility owners when
prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property.

C. Contractor shal comply with the applicable requirements of Owner’s safety programs, if any.
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the
Work.

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety
program with which Owner’s and Engineer’s employees and representatives must comply while
at the Site.

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other
individual or entity directly or indirectly employed by any of them to perform any of the Work, or
anyone for whose acts any of them may be liable, shal be remedied by Contractor (except
damage or loss attributable to the fault of Drawings or Specifications or to the acts or omissions
of Owner or Engineer or anyone employed by any of them, or anyone for whose acts any of them
may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or
negligence of Contractor or any Subcontractor, Supplier, or other individual or entity directly or
indirectly employed by any of them).

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue
until such time as al the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion).

Safety Representative

A. Contractor shall designate a qudified and experienced safety representative at the Site whose
duties and responsibilities shal be the prevention of accidents and the maintaining and
supervising of safety precautions and programs.

Hazard Communication Programs

A. Contractor shal be responsible for coordinating any exchange of material safety data sheets or
other hazard communication information required to be made available to or exchanged between
or among employers at the Site in accordance with Laws or Regulations.

Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or
adjacent thereto, Contractor is obligated to act to prevent threstened damage, injury, or loss.
Contractor snal give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused thereby or are
required as a result thereof. If Engineer determines that a change in the Contract Documents is
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required because of the action taken by Contractor in response to such an emergency, a Work
Change Directive or Change Order will be issued.

6.17 Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each
submittal will be identified as Engineer may require.

1. Shop Drawings:
a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to show
Engineer the services, materials, and equipment Contractor proposes to provide and to
enable Engineer to review the information for the limited purposes required by Paragraph
6.17.D.

2. Samples:
a. Submit number of Samples specified in the Specifications.

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog
numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of
Submittals, any related Work performed prior to Engineer’s review and approva of the pertinent
submittal will be at the sole expense and responsibility of Contractor.

C. Submittal Procedures:
1. Before submitting each Shop Drawing or Sample, Contractor shall have:

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents,

b. determined and verified al fiedld measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;

C. determined and verified the suitability of all materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

d. determined and verified al information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.
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2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied
Contractor’s obligations under the Contract Documents with respect to Contractor’s review
and approva of that submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any variations
that the Shop Drawing or Sample may have from the requirements of the Contract
Documents. This notice shall be both a written communication separate from the Shop
Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop
Drawing or Sample submitted to Engineer for review and approval of each such variation.

D. Engineer’s Review:

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the
Schedule of Submittals acceptable to Engineer. Engineer’s review and approva will be only
to determine if the items covered by the submittals will, after installation or incorporation in
the Work, conform to the information given in the Contract Documents and be compatible
with the design concept of the completed Project as a functioning whole as indicated by the
Contract Documents.

2. Engineer’sreview and approval will not extend to means, methods, techniques, sequences, or
procedures of construction (except where a particular means, method, technique, sequence, or
procedure of construction is specifically and expressly called for by the Contract Documents)
or to safety precautions or programs incident thereto. The review and approva of a separate
item as such will not indicate approval of the assembly in which theitem functions.

3. Engineer's review and approval shal not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each
such variation by specific written notation thereof incorporated in or accompanying the Shop
Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from
responsi bility for complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures:

1. Contractor shall make corrections required by Engineer and shall return the required number
of corrected copies of Shop Drawings and submit, as required, new Samples for review and
approval. Contractor shall direct specific attention in writing to revisions other than the
corrections called for by Engineer on previous submittals.

6.18 Continuing the Work

A. Contractor shal carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor
may otherwise agree in writing.
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6.19 Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer and its officers, directors, members,
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on
representation of Contractor’s warranty and guarantee.

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1. abuse, modification, or improper maintenance or operation by persons other than Contractor,
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is
responsible; or

2. normal wear and tear under normal usage.

C. Contractor’'s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work that is
not in accordance with the Contract Documents or arelease of Contractor’s obligation to perform
the Work in accordance with the Contract Documents:

1. observations by Engineer;
2. recommendation by Engineer or payment by Owner of any progress or fina payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approval by others; or
7. any correction of defective Work by Owner.
6.20 Indemnification

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against al claims, costs, |osses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to the performance of the Work, provided that any such claim, cogt, loss, or damageis
attributable to bodily injury, sickness, disease, or desth, or to injury to or destruction of tangible
property (other than the Work itself), including the loss of use resulting therefrom but only to the
extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or
any individua or entity directly or indirectly employed by any of them to perform any of the
Work or anyone for whose acts any of them may beliable.
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B. In any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor ot
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any of them to perform any of the Work, or
anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph
6.20.A shall not be limited in any way by any limitation on the amount or type of damages,
compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or
other individual or entity under workers compensation acts, disability benefit acts, or other
employee benefit acts.

C. The indemnification obligations of Contractor under Paragraph 6.20.A shal not extend to the
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents,
consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.

6.21 Delegation of Professional Design Services

A. Contractor will not be required to provide professiona design services unless such services are
specifically required by the Contract Documents for a portion of the Work or unless such services
are required to carry out Contractor's responsbilities for construction means, methods,
techniques, sequences and procedures. Contractor shall not be required to provide professiona
servicesin violation of applicable law.

B. If professiona design services or certifications by a design professional related to systems,
materials or equipment are specifically required of Contractor by the Contract Documents, Owner
and Engineer will specify al performance and design criteria that such services must satisfy.
Contractor shall cause such services or certifications to be provided by a properly licensed
professional, whose signature and seal shall appear on al drawings, calculations, specifications,
certifications, Shop Drawings and other submittals prepared by such professiona. Shop
Drawings and other submittals related to the Work designed or certified by such professional, if
prepared by others, shall bear such professiona’ s written approval when submitted to Engineer.

C. Owner and Engineer shal be entitled to rely upon the adequacy, accuracy and completeness of
the services, certifications or approvals performed by such design professionals, provided Owner
and Engineer have specified to Contractor all performance and design criteria that such services
must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
6.17.D.1.
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E. Contractor shall not be responsible for the adequacy of the performance or design criteria
required by the Contract Documents.

ARTICLE 7-OTHER WORK AT THE SITE
7.01 Redated Work at Ste

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or
through other direct contracts therefor, or have other work performed by utility owners. If such
other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe
access to the Site, provide a reasonable opportunity for the introduction and storage of materials
and equipment and the execution of such other work, and properly coordinate the Work with
theirs. Contractor shal do al cutting, fitting, and patching of the Work that may be required to
properly connect or otherwise make its several parts come together and properly integrate with
such other work. Contractor shall not endanger any work of others by cutting, excavating, or
otherwise altering such work; provided, however, that Contractor may cut or alter others work
with the written consent of Engineer and the others whose work will be affected. The duties and
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and
other contractors to the extent that there are comparable provisions for the benefit of Contractor
in said direct contracts between Owner and such utility owners and other contractors.

C. If the proper execution or results of any part of Contractor’s Work depends upon work performed
by others under this Article 7, Contractor shal inspect such other work and promptly report to
Engineer in writing any delays, defects, or deficiencies in such other work that render it
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s
fallure to so report will constitute an acceptance of such other work as fit and proper for
integration with Contractor’s Work except for latent defects and deficiencies in such other work.

7.02 Coordination

A. If Owner intends to contract with others for the performance of other work on the Project at the
Site, the following will be set forth in Supplementary Conditions:

1. the individua or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and

3. theextent of such authority and responsibilities will be provided.
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7.03

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and
responsibility for such coordination.

Legal Relationships
A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs
incurred by Contractor as aresult of the other contractor’s wrongful actions or inactions.

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for
the reasonable direct delay and disruption costs incurred by such other contractor as a result of
Contractor’ swrongful action or inactions.

ARTICLE 8 —-OWNER'SRESPONSIBILITIES

8.01

8.02

8.03

8.04

8.05

8.06

Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications
to Contractor through Engineer.

Replacement of Engineer

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom
Contractor makes no reasonable objection, whose status under the Contract Documents shall be
that of the former Engineer.

Furnish Data
A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C
and 14.07.C.

Lands and Easements; Reports and Tests

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to
Owner’'s identifying and making available to Contractor copies of reports of explorations and
tests of subsurface conditions and drawings of physical conditions relating to existing surface or
subsurface structures at the Site.

Insurance

A. Owner’sresponsibilities, if any, with respect to purchasing and maintaining liability and property
insurance are set forth in Article 5.
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8.07 ChangeOrders
A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.
8.08 Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 13.03.B.

8.09 Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Owner will not be responsible for
Contractor’ sfailure to perform the Work in accordance with the Contract Documents.

8.10 Undisclosed Hazardous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 4.06.

8.11 Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’ s obligations under the Contract Documents.

8.12 Compliance with Safety Program

A. While a the Site, Owner's employees and representatives shal comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 9—ENGINEER'SSTATUSDURING CONSTRUCTION
9.01 Owner’'sRepresentative

A. Engineer will be Owner's representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract Documents.

9.02 \Vidtsto Ste

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction
as Engineer deems necessary in order to observe as an experienced and qualified design
professional the progress that has been made and the quality of the various aspects of
Contractor’ s executed Work. Based on information obtained during such visits and observations,
Engineer, for the benefit of Owner, will determine, in generd, if the Work is proceeding in
accordance with the Contract Documents. Engineer will not be required to make exhaustive or
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9.03

9.04

continuous inspections on the Site to check the quality or quantity of the Work. Erggffeds
will be directed toward providing for Owner a greater degree of confidence that the completed
Work will conform generaly to the Contract Documents. On the basis of such visits and
observations, Engineer will keep Owner informed of the progress of the Work and will endeavor
to guard Owner against defective Work.

Engineer’s visits and observations are subject to al the limitations on Engineer’s authority and
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as aresult
of Engineer’s visits or observations of Contractor's Work, Engineer will not supervise, direct,
control, or have authority over or be responsible for Contractor’s means, methods, techniques,
sequences, or procedures of construction, or the safety precautions and programs incident thereto,
or for any failure of Contractor to comply with Laws and Regulations applicable to the
performance of the Work.

Project Representative

A.

If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist
Engineer in providing more extensive observation of the Work. The authority and responsibilities
of any such Resdent Project Representative and assistants will be as provided in the
Supplementary Conditions, and limitations on the responsibilities thereof will be as provided in
Paragraph 9.09. If Owner designates another representative or agent to represent Owner a the
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and
limitations thereon of such other individual or entity will be as provided in the Supplementary
Conditions.

Authorized Variationsin Work

A.

Engineer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Times and
are compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. These may be accomplished by a Field Order and will be
binding on Owner and aso on Contractor, who shall perform the Work involved promptly. If
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Clam may be made therefor as provided in
Paragraph 10.05.

9.05 Regecting Defective Work

A.

Engineer will have authority to reject Work which Engineer believes to be defective, or that
Engineer believes will not produce a completed Project that conforms to the Contract Documents
or that will prgjudice the integrity of the design concept of the completed Project as a functioning
whole as indicated by the Contract Documents. Engineer will aso have authority to require
specia inspection or testing of the Work as provided in Paragraph 13.04, whether or not the
Work isfabricated, installed, or completed.
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9.06 Shop Drawings, Change Orders and Payments

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and
Samples, see Paragraph 6.17.

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and
design drawings submitted in response to a delegation of professional design services, if any, see
Paragraph 6.21.

C. Inconnection with Engineer’ s authority asto Change Orders, see Articles 10, 11, and 12.
D. Inconnection with Engineer’ s authority as to Applications for Payment, see Article 14.
9.07 Determinations for Unit Price Work

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by
Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on
such matters before rendering a written decision thereon (by recommendation of an Application
for Payment or otherwise). Engineer’s written decision thereon will be final and binding (except
as modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner
and Contractor, subject to the provisions of Paragraph 10.05.

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work

A. Engineer will be the initia interpreter of the requirements of the Contract Documents and judge
of the acceptability of the Work thereunder. All matters in question and other matters between
Owner and Contractor arising prior to the date final payment is due relating to the acceptability of
the Work, and the interpretation of the requirements of the Contract Documents pertaining to the
performance of the Work, will be referred initially to Engineer in writing within 30 days of the
event giving rise to the question.

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If
Owner or Contractor believes that any such decision entitles them to an adjustment in the
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date
of Engineer’s decision shall be the date of the event giving rise to the issues referenced for the
purposes of Paragraph 10.05.B.

C. Engineer’s written decision on the issue referred will be final and binding on Owner and
Contractor, subject to the provisions of Paragraph 10.05.

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show
partiality to Owner or Contractor and will not be liable in connection with any interpretation or
decision rendered in good faith in such capacity.

9.09 Limitations on Engineer’s Authority and Responsibilities

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of
the Contract Documents nor any decision made by Engineer in good faith either to exercise or not
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exercise such authority or responsibility or the undertaking, exercise, or performance of any
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract,
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other
individual or entity, or to any surety for or employee or agent of any of them.

B. Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor’ s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Engineer will not be responsible for
Contractor’ sfailure to perform the Work in accordance with the Contract Documents.

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor,
any Supplier, or of any other individua or entity performing any of the Work.

D. Engineer’sreview of the final Application for Payment and accompanying documentation and all
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection,
tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will
only be to determine generaly that their content complies with the requirements of, and in the
case of certificates of inspections, tests, and approvas that the results certified indicate
compliance with, the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply
to the Resident Project Representative, if any, and assistants, if any.

9.10 Compliance with Safety Program

A. While a the Site, Engineer’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Engineer has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 10-CHANGESIN THE WORK; CLAIMS
10.01 Authorized Changesin the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed
with the Work involved which will be performed under the applicable conditions of the Contract
Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any,
of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph
10.05.
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10.02 Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as
provided in Paragraph 13.04.D.

10.03 Execution of Change Orders

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer
covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changesin the Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with a
Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any written
decison rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
executing any such Change Order, an appead may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to the
Progress Schedule as provided in Paragraph 6.18.A.

10.04 Notification to Surety

A. If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any
such change.

10.05 Claims

A. Engineer’s Decision Required: All Claims, except those waived pursuant to Paragraph 14.09,
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may
otherwise have under the Contract Documents or by Laws and Regulations in respect of such
Claims.

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data
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shall be delivered to the Engineer and the other party to the Contract within 60 days after the start
of such event (unless Engineer allows additional time for claimant to submit additional or more
accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be
prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in
Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each
Claim shall be accompanied by clamant’s written statement that the adjustment claimed is the

entire adjustment to which the clamant believes it is entitled as a result of said event. The

opposing party shall submit any response to Engineer and the claimant within 30 days after

receipt of the claimant’ s last submittal (unless Engineer alows additiona time).

C. Engineer’s Action: Engineer will review each Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the opposing party, if any, take one of the
following actions in writing:

1. deny the Claim in whole or in part;
2. approve the Claim; or

3. notify the pairites that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed adenial.

D. Inthe event that Engineer does not take action on a Claim within said 30 days, the Claim shall be
deemed denied.

E. Engineer’swritten action under Paragraph 10.05.C or denia pursuant to Paragraphs 10.05.C.3 or
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or
denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

ARTICLE 11 -COST OF THE WORK:; ALLOWANCES:; UNIT PRICE WORK
11.01 Cost of the Work

A. CostsIncluded: The term Cost of the Work means the sum of all costs, except those excluded in
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the
Work. When the value of any Work covered by a Change Order or when a Claim for an
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be
reimbursed to Contractor will be only those additional or incremental costs required because of
the change in the Work or because of the event giving rise to the Claim. Except as otherwise may
be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing
in the locality of the Project, shall not include any of the costs itemized in Paragraph 11.01.B, and
shall include only the following items:
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. Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall
include socia security contributions, unemployment, excise, and payroll taxes, workers
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours, on
Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized by

Owner.

. Cost of al materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and Suppliers field services required in connection
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with
Contractor with which to make payments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials and
equipment shall accrue to Owner, and Contractor shall make provisions so that they may be
obtained.

. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable
to Owner and Contractor and shall ddliver such bids to Owner, who will then determine, with
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides that
the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the
Subcontractor's Cost of the Work and fee shal be determined in the same manner as
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.

. Costs of speciad consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically related
to the Work.

. Supplemental costs including the following:

a The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’ s employeesincurred in discharge of duties connected with the Work.

b. Cog, including transportation and maintenance, of al materias, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and co<,
less market value, of such items used but not consumed which remain the property of
Contractor.

c. Rentasof al construction equipment and machinery, and the parts thereof whether rented
from Contractor or others in accordance with rental agreements approved by Owner with
the advice of Engineer, and the costs of transportation, loading, unloading, assembly,
dismantling, and removal thereof. All such costs shall be in accordance with the terms of
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said rental agreements. The rental of any such equipment, machinery, or parts shall cease
when the use thereof is no longer necessary for the Work.

. Sales, consumer, use, and other similar taxes related to the Work, and for which

Contractor is liable, as imposed by Laws and Regulations.

. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or

anyone directly or indirectly employed by any of them or for whose acts any of them may
be liable, and royalty payments and fees for permits and licenses.

Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with the
performance of the Work (except losses and damages within the deductible amounts of
property insurance established in accordance with Paragraph 5.06.D), provided such
losses and damages have resulted from causes other than the negligence of Contractor
any Subcontractor, or anyone directly or indirectly employed by any of them or for whose
acts any of them may be liable. Such losses shall include settlements made with the
written consent and approval of Owner. No such losses, damages, and expenses shall be

included in the Cost of the Work for the purpose of determining Contractor’s fee.
g. Thecost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the
Site, express and courier services, and similar petty cash items in connection with the
Work.

i. The costs of premiums for al bonds and insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not include any of the following items:

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), genera managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the
Site or in Contractor’s principal or branch office for genera administration of the Work and
not specifically included in the agreed upon schedule of job classifications referred to in
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, al of which are to be
considered administrative costs covered by the Contractor’ s fee.

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

3. Any part of Contractor's capita expenses, including interest on Contractor's capital
employed for the Work and charges against Contractor for delinquent payments.

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not
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limited to, the correction of defective Work, disposal of materials or equipment wrongly
supplied, and making good any damage to property.

5. Other overhead or general expense costs of any kind and the costs of any item not specifically
and expressly included in Paragraphs 11.01.A.

C. Contractor’s Fee: When all the Work is performed on the basis of phss: Contractor’s fee
shal be determined as set forth in the Agreement. When the value of any Work covered by a
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C.

D. Documentation: Whenever the Cost of the Work for any purposeis to be determined pursuant to
Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in
accordance with generaly accepted accounting practices and submit in a form acceptable to
Engineer an itemized cost breakdown together with supporting data.

11.02 Allowances

A. ltisunderstood that Contractor has included in the Contract Price al alowances so named in the
Contract Documents and shall cause the Work so covered to be performed for such sums and by
such persons or entities as may be acceptable to Owner and Engineer.

B. Cash Allowances:
1. Contractor agrees that:

a. the cash alowances include the cost to Contractor (less any applicable trade discounts) of
materials and equipment required by the allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in the
Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

C. Contingency Allowance:

1. Contractor agrees that a contingency alowance, if any, is for the sole use of Owner to cover
unanticipated costs.

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer
to reflect actual amounts due Contractor on account of Work covered by allowances, and the
Contract Price shall be correspondingly adjusted.

11.03 Unit Price Work

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to
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the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by Contractor will be made by
Engineer subject to the provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item.

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance
with Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work performed by Contractor differs materialy and
significantly from the estimated quantity of such item indicated in the Agreement; and

2. thereisno corresponding adjustment with respect to any other item of Work; and

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additiona expense or Owner believes that Owner is entitled to a decrease in
Contract Price and the parties are unable to agree as to the amount of any such increase or
decrease.

ARTICLE 12-CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES
12.01 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the
Contract Price shall be based on written notice submitted by the party making the Claim to the
Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the
Contract Price will be determined as follows:

1. where the Work involved is covered by unit prices contained in the Contract Documents, by
application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

2. where the Work involved is not covered by unit prices contained in the Contract Documents,
by a mutually agreed lump sum (which may include an allowance for overhead and profit not
necessarily in accordance with Paragraph 12.01.C.2); or

3. where the Work involved is not covered by unit prices contained in the Contract Documents
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for
overhead and profit (determined as provided in Paragraph 12.01.C).
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C. Contractor’sFee: The Contractor’ s fee for overhead and profit shall be determined as follows:
1. amutually acceptable fixed fee; or

2. if afixed feeis not agreed upon, then a fee based on the following percentages of the various
portions of the Cost of the Work:

a for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall
be 15 percent;

b. for costsincurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.aand 12.01.C.2.b is
that the Subcontractor who actualy performs the Work, at whatever tier, will be paid a
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a
fee of five percent of the amount paid to the next lower tier Subcontractor;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A .4,
11.01.A.5, and 11.01.B;

e. the amount of credit to be alowed by Contractor to Owner for any change which results
in a net decrease in cost will be the amount of the actua net decrease in cost plus a
deduction in Contractor’s fee by an amount equa to five percent of such net decrease,
and

f. when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shal be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.athrough 12.01.C.2.e, inclusive.

12.02 Change of Contract Times

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Times shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. Any adjustment of the Contract Times covered by a Change Order or any Clam for an
adjustment in the Contract Times will be determined in accordance with the provisions of this
Article 12.

12.03 Delays

A. Where Contractor is prevented from completing any part of the Work within the Contract Times
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or
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neglect by Owner, acts or neglect of utility owners or other contractors performing other work as
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God.

. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’'s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being
essentia to Contractor’ s ability to complete the Work within the Contract Times.

. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic,
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the
control of Owner, or other causes not the fault of and beyond control of Owner and Contractor,
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment
is essentia to Contractor’s ability to complete the Work within the Contract Times. Such an
adjustment shall be Contractor’'s sole and exclusive remedy for the delays described in this
Paragraph 12.03.C.

. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants,
or subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals and al court or arbitration or other dispute resolution costs) sustained by Contractor
on or in connection with any other project or anticipated project.

. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to and within the control of a Subcontractor
or Supplier shall be deemed to be delays within the control of Contractor.

ARTICLE 13-TESTSAND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this

Article 13.

13.02 Accessto Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner,

independent testing laboratories, and governmental agencies with jurisdictional interests will
have access to the Site and the Work at reasonable times for their observation, inspection, anc
testing. Contractor shall provide them proper and safe conditions for such access and advise therr

of Contractor’s safety procedures and programs so that they may comply therewith as applicable.
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13.03 Testsand Inspections

A.

Contractor shall give Engineer timely notice of readiness of the Work for all required inspections,
tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required
inspections or tests.

Owner shall employ and pay for the services of an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract Documents except:

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.

If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested, or approved by an employee or other representative of such
public body, Contractor shall assume full responsibility for arranging and obtaining such
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the
required certificates of inspection or approval.

Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection
with any inspections, tests, or approvals required for Owner's and Engineer’s acceptance of
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs,

or equipment submitted for approva prior to Contractor’s purchase thereof for incorporation in

the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to

Owner and Engineer.

If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer,
uncover such Work for observation.

Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor's expense unless
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and
Engineer has not acted with reasonable promptness in response to such notice.

13.04 Uncovering Work

A.

If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer’ s observation and replaced at Contractor’s expense.

If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, a Engineer's request, shall uncover, expose, or
otherwise make available for observation, inspection, or testing as Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material, and equipment.
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C. Ifit is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory
replacement or reconstruction (including but not limited to all costs of repair or replacement of
work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If
the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05.

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the
Contract Price or an extension of the Contract Times, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.

13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work will
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any
surety for, or employee or agent of any of them.

13.06 Correction or Removal of Defective Work

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it
from the Project and replace it with Work that is not defective. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or removal (including but not limited
to all costs of repair or replacement of work of others).

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or otherwise impair Owner’s specia warranty and
guarantee, if any, on said Work.

13.07 Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as may
be prescribed by the terms of any applicable special guarantee required by the Contract
Documents) or by any specific provision of the Contract Documents, any Work is found to be
defective, or if the repair of any damages to the land or areas made available for Contractor’s use
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A isfound to
be defective, Contractor shall promptly, without cost to Owner and in accordance with Owner’s
written instructions:
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1. repair such defective land or areas; or
2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work
of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the regjected Work removed and replaced. All
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or repair or such remova and
replacement (including but not limited to all costs of repair or replacement of work of others) will
be paid by Contractor.

C. In specia circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of al the Work, the correction period for that item may start to run
from an earlier dateif so provided in the Specifications.

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to
such Work will be extended for an additiona period of one year after such correction or removal
and replacement has been satisfactorily completed.

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and,
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may
do so. Contractor shal pay all clams, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to Owner's evauation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s
recommendation of fina payment, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted.
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate
amount will be paid by Contractor to Owner.
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13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective
Work, or to remove and replace rejected Work as required by Engineer in accordance with
Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the Contract
Documents, or if Contractor fails to comply with any other provision of the Contract Documents,
Owner may, after seven days written notice to Contractor, correct, or remedy any such deficiency.

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’'s services related thereto, take possession of Contractor’'s tools, appliances,
construction equipment and machinery at the Site, and incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shal alow Owner, Owner's representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable
Owner to exercise the rights and remedies under this Paragraph.

C. All clams, costs, losses, and damages (including but not limited to al fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be issued
incorporating the necessary revisions in the Contract Documents with respect to the Work; and
Owner shal be entitled to an appropriate decrease in the Contract Price. If the parties are unable
to agree as to the amount of the adjustment, Owner may make a Claim therefor as provided in
Paragraph 10.05. Such claims, costs, losses and damages will include but not be limited to all
costs of repair, or replacement of work of others destroyed or damaged by correction, removal, or
replacement of Contractor’s defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies
under this Paragraph 13.09.

ARTICLE 4-PAYMENTSTO CONTRACTOR AND COMPLETION
14.01 Scheduleof Values

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable to
Engineer. Progress payments on account of Unit Price Work will be based on the number of units
completed.

14.02 Progress Payments
A. Applications for Payments:

1. At least 20 days before the date established in the Agreement for each progress payment (but
not more often than once a month), Contractor shall submit to Engineer for review an
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Application for Payment filled out and signed by Contractor covering the Work completed as
of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be accompanied
by a bill of sale, invoice, or other documentation warranting that Owner has received the
materials and equipment free and clear of all Liens and evidence that the materials and
equipment are covered by appropriate property insurance or other arrangements to protect
Owner’sinterest therein, al of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shal include an
affidavit of Contractor stating that al previous progress payments received on account of the
Work have been applied on account to discharge Contractor's legitimate obligations
associated with prior Applications for Payment.

3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

B. Review of Applications:

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in
writing a recommendation of payment and present the Application to Owner or return the
Application to Contractor indicating in writing Engineer’ s reasons for refusing to recommend
payment. In the latter case, Contractor may make the necessary corrections and resubmit the
Application.

2. Engineer’s recommendation of any payment requested in an Application for Payment will
congtitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer's
review of the Application for Payment and the accompanying data and schedules, that to the
best of Engineer’ s knowledge, information and belief:

a theWork has progressed to the point indicated;

b. the qudity of the Work is generally in accordance with the Contract Documents (subject
to an evauation of the Work as a functioning whole prior to or upon Substantial
Completion, the results of any subsequent tests called for in the Contract Documents, a
final determination of quantities and classifications for Unit Price Work under Paragraph
9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far asit is Engineer’ s responsibility to observe the Work.

3. By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
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involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

b. there may not be other matters or issues between the parties that might entitle Contractor
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

4. Neither Engineer’sreview of Contractor’s Work for the purposes of recommending payments
nor Engineer’s recommendation of any payment, including fina payment, will impose
responsi bility on Engineer:

a tosupervise, direct, or control the Work, or

b. for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s
performance of the Work, or

d. to make any examination to ascertain how or for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

e. to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because
of subsequently discovered evidence or the results of subsequent inspections or tests, revise
or revoke any such payment recommendation previousy made, to such extent as may be
necessary in Engineer’ s opinion to protect Owner from loss because:

a the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

b. the Contract Price has been reduced by Change Orders;

C. Owner has been required to correct defective Work or complete Work in accordance with
Paragraph 13.09; or

d. Engineer has actua knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due:

1. Ten days after presentation of the Application for Payment to Owner with Engineer's
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.
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D. Reduction in Payment:
1. Owner may refuse to make payment of the full amount recommended by Engineer because:

a. clams have been made against Owner on account of Contractor's performance or
furnishing of the Work;

b. Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of
such Liens,

c. thereareother items entitling Owner to a set-off against the amount recommended; or

d. Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will
give Contractor immediate written notice (with a copy to Engineer) stating the reasons for
such action and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the reasons
for such action.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no
later than the time of payment free and clear of all Liens.

14.04 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify
Owner and Engineer in writing that the entire Work is substantially complete (except for items
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of
Substantial Completion.

B. Promptly after Contractor's notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider the
Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner atentative
certificate of Substantial Completion which shal fix the date of Substantial Completion. There
shal be attached to the certificate a tentative list of items to be completed or corrected before

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professonal Engineersfor EJCDC. All rightsreserved.
Page55 of 62




final payment. Owner shall have seven days after receipt of the tentative certificate during which
to make written objection to Engineer as to any provisions of the certificate or attached list. If,
after considering such objections, Engineer concludes that the Work is not substantially
complete, Engineer will, within 14 days after submission of the tentative certificate to Owner,
notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner's
objections, Engineer considers the Work substantially complete, Engineer will, within said 14

days, execute and deliver to Owner and Contractor a definitive certificate of Substantial
Completion (with a revised tentative list of items to be completed or corrected) reflecting such

changes from the tentative certificate as Engineer believes justified after consideration of any
objections from Owner.

D. At the time of delivery of the tentative certificate of Substantidl Completion, Engineer will
deliver to Owner and Contractor a written recommendation as to division of responsibilities
pending final payment between Owner and Contractor with respect to security, operation, safety,
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in
writing prior to Engineer’ sissuing the definitive certificate of Substantial Completion, Engineer’s
aforesaid recommendation will be binding on Owner and Contractor until final payment.

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to alowing Contractor reasonable access to remove its property and
complete or correct items on the tentative list.

14.05 Partial Utilization

A. Prior to Substantial Completion of al the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents, or
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable part
of the Work that can be used by Owner for its intended purpose without significant interference
with Contractor’ s performance of the remainder of the Work, subject to the following conditions:

1. Owner a any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and substantially
complete. If and when Contractor agrees that such part of the Work is substantially complete,
Contractor, Owner, and Engineer will follow the procedures of Paragraph 14.04.A through D
for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If Engineer
does not consider that part of the Work to be substantially complete, Engineer will notify
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with
respect to certification of Substantial Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.
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4. No use or occupancy or separate operation of part of the Work may occur prior to compliance
with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are necessary tc
complete such Work or remedy such deficiencies.

14.07 Final Payment
A. Application for Payment:

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other documents, Contractor may make
application for final payment following the procedure for progress payments.

2. The final Application for Payment shall be accompanied (except as previously delivered) by:

a. all documentation called for in the Contract Documents, including but not limited to the
evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;
c. alist of all Claims against Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of or Liens filed in connection with the Work.

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that: (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible, or
which might in any way result in liens or other burdens on Owners property, have been paid
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance:

1. If, on the basis of Engineer's observation of the Work during construction and final
ingpection, and Engineer’s review of the final Application for Payment and accompanying
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documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will aso give
written notice to Owner and Contractor that the Work is acceptable subject to the provisions
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for

Payment.
C. Payment Becomes Due:

1. Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner is
entitled to set off against Engineer’s recommendation, including but not limited to liquidated
damages, will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, fina completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment
(for Work fully completed and accepted) and recommendation of Engineer, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully
completed and accepted. If the remaining balance to be held by Owner for Work not fully
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of
the balance due for that portion of the Work fully completed and accepted shall be submitted by
Contractor to Engineer with the Application for such payment. Such payment shall be made
under the terms and conditions governing fina payment, except that it shall not constitute a
waiver of Claims.

14.09 Waiver of Claims
A. The making and acceptance of final payment will constitute:

1. awaiver of al Clams by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
specified therein, or from Contractor’ s continuing obligations under the Contract Documents;
and

2. awaiver of al Clams by Contractor against Owner other than those previousy made in
accordance with the requirements herein and expresdy acknowledged by Owner in writing as
still unsettled.
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ARTICLE 15-SUSPENSION OF WORK AND TERMINATION
15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the
Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim
therefor as provided in Paragraph 10.05.

15.02 Owner May Terminate for Cause
A. The occurrence of any one or more of the following events will justify termination for cause:

1. Contractor's persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
3. Contractor’s repeated disregard of the authority of Engineer; or
4. Contractor’ sviolation in any substantial way of any provisions of the Contract Documents.

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety) seven days written notice of its intent to terminate the services of
Contractor:

1. exclude Contractor from the Site, and take possession of the Work and of al Contractor’s
tools, appliances, construction equipment, and machinery at the Site, and use the same to the
full extent they could be used by Contractor (without liability to Contractor for trespass or
conversion);

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner
has paid Contractor but which are stored elsewhere; and

3. complete the Work as Owner may deem expedient.

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive
any further payment until the Work is completed. If the unpaid balance of the Contract Price
exceeds al claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work,
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when
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so approved by Engineer, incorporated in a Change Order. When exercising any rights or
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the
Work performed.

D. Notwithstanding Paragrapii5.02.B and 15.02.C, Contractor’s services will not be terminated if
Contractor begins within seven days of receipt of notice of intent to terminate to correct itsfailure
to perform and proceeds diligently to cure such failure within no more than 30 days of receipt of
said notice.

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue.
Any retention or payment of moneys due Contractor by Owner will not release Contractor from
ligbility.

F. If and to the extent that Contractor has provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of
Paragraphs 15.02.B and 15.02.C.

15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case,
Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on
such expenses,

3. dl clams, costs, losses, and damages (including but not limited to al fees and charges of
engineers, architects, attorneys, and other professionals and al court or arbitration or other
dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors,
Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from such termination.

15.04 Contractor May Sop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive
days by Owner or under an order of court or other public authority, or (ii) Engineer failsto act on
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days
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to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such
suspension or failure within that time, terminate the Contract and recover from Owner payment
on the same terms as provided in Paragraph 15.03.

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer
has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has
failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, seven
days after written notice to Owner and Engineer, stop the Work until payment is made of all such
amounts due Contractor, including interest thereon. The provisions of this Paragraph 15.04 are
not intended to preclude Contractor from making a Claim under Paragraph 10.05 for an
adjustment in Contract Price or Contract Times or otherwise for expenses or damage directly
attributable to Contractor’ s stopping the Work as permitted by this Paragraph.

ARTICLE 16-DISPUTE RESOLUTION
16.01 Methods and Procedures

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation
will be governed by the Construction Industry Mediation Rules of the American Arbitration
Association in effect as of the Effective Date of the Agreement. The request for mediation shall
be submitted in writing to the American Arbitration Association and the other party to the
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E.

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall
be concluded within 60 days of filing of the request. The date of termination of the mediation
shall be determined by application of the mediation rules referenced above.

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become fina and binding 30 days after
termination of the mediation unless, within that time period, Owner or Contractor:

1. electsin writing to invoke any dispute resolution process provided for in the Supplementary
Conditions; or

2. agreeswith the other party to submit the Claim to another dispute resolution process; or

3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

ARTICLE 17-MISCELLANEOUS
17.01 Giving Notice

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will
be deemed to have been validly given if:
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1. delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

17.02 Computation of Times

A. When any period of time is referred to in the Contract Documents by days, it will be computed to
exclude the first and include the last day of such period. If the last day of any such period falls on
a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction,
such day will be omitted from the computation.

17.03 Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in any way
as a limitation of, any rights and remedies available to any or all of them which are otherwise
imposed or available by Laws or Regulations, by special warranty or guarantee, or by other
provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if
repeated specifically in the Contract Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

17.04 Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given
in accordance with the Contract Documents, as well as all continuing obligations indicated in the
Contract Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

17.05 Controlling Law
A. This Contract is to be governed by the law of the state in which the Project is located.
17.06 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of
these General Conditions.
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SUPPLEMENTAL GENERAL CONDITIONS

GENERAL CONDITIONS

The General Conditions of the Contract for Construction, EJCDC Document C-700, 2007 Edition, as bound
herewith, shall be the General conditions of the Contract, except as amended by these Supplemental General
Conditions

CHANGES AND ADDITIONS TO VARIOUS ARTICLES OF THE GENERAL CONDITIONS

Article 1 Definitions
Article 1 is hereby modified as follows:
Delete the definition “Notice to Proceed”

Article 2 Preliminary Matters
Article 2.02 is modified as follows:
DELETE Article 2.02 in its entirety

Acrticle 2.03 is modified as follows:
30" day is changed to 10" day, and delete “A Notice to Proceed...earlier”

Article 3 Reporting and Resolving Discrepancies
Article 3.03A.# - change “unless” to “that” and add knowledge thereof, or should have had
knowledge of....

Article 4 Availability of lands
Article 4.01B - delete *“as necessary for giving notice of or filing a mechanics or construction lien
against such lands in accordance with applicable Laws & Regulations.”

Avrticle 4.06G — Hazardous Environmental Conditions at Site - Delete in its entirety

Article 5 Bonds and Insurance

Delete Article 5 in its entirety and substitute the following:
PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

The Contractor shall, within ten (10) days from the date of the Notice of Award, furnish the City of Meriden
with a PERFORMANCE BOND and a LABOR AND MATERIAL PAYMENT BOND, both in the amount of
100% of the amount bid, conditioned upon the performance of the Contractor on all undertaking, covenants,
terms, and conditions and agreements of the contract. The bond shall be in the form of the specimen bonds
annexed hereto, such bonds shall be executed by the contractor and a corporate bonding company licensed,
authorized, and admitted to transact such business in the State of Connecticut and named on the current list of
“Surety Companies acceptable on Federal Bonds”, as published in the “Treasury Department” listed for an
amount equal to the amount of the reinsurance. Written evidence of how any excess suretyship has been placed
by the surety signing the bonds shall accompany the bonds. The expense of the bonds shall be borne by the
Contractor. If at anytime a surety on any such bond is declared bankrupt or loses its right to do business in the
State of Connecticut, or is removed from the list of Surety Companies acceptable on Federal Bonds, or for any
other justifiable cause, the Contractor shall, within ten (10) days after notice from the City of Meriden to do so.
substitute an acceptable bond(s) in such form and sum and signed by such other surety or sureties as may be




paid by the Contractor. No payments shall be deemed due nor shall be made until the new surety or sureties
have furnished an acceptable bond to the City.

If the Contractor is a partnership, the bonds shall be signed by each of the individuals who are partners; if a
corporation, the bonds shall be signed in the correct corporation name by a duly authorized office, agent, or
attorney-in-fact. There should be executed an appropriate number of counterparts of the bond corresponding to
the number of counterparts of the contract. Each executed bond shall be accompanied by 1) appropriate
acknowledgements of the respective parties; 2) appropriate duly certified copy of Power of Attorney or other
certificate of authority where bond is executed by agent, officer, or other representative of Contractor or surety;
3) a duly certified extract from by-laws or resolutions or surety under which Power of Attorney or other
certificates of authority of its agent, officer, or representative was issued.

The Contractor hereby agrees and understands that a Notice of Award is expressly conditional upon the receipt
of these bonds and a Certificate of Insurance naming the City of Meriden (and others as appropriate) as
ADDITIONAL INSURED. If said documents are not received by the City of Meriden within ten (10) days from
the date of Notice of Award, the City of Meriden reserves the right to withdraw its conditional acceptance of the
bid and cancel the Notice of Award.




PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that

(here insert full name and address or legal title of Contractor)

as Principal herinafter called contractor and
(here insert full name and address or legal title of Surety

As Surety, hereinafter called Surety, are held and firmly bound unto
(here insert full name and address or legal title of Owner)

As Obligee, hereinafter called Owner, in the amount of

Dollars $

for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,

Contractor has by written agreement dated 20 , entered into a contract with Owner for
(here insert full name, address and description of project)

In accordance with Drawings and Specifications prepared by  (here insert full name and address or legal title of Engineer/Architect)

Which contract is by reference made a part hereof, and is hereinafter referred to as the Contract.



PERFORMANCE BOND

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor, shall promptly and faithfully perform
said Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives, notice of any alteration or
extension of time made by the Owner.

Whenever Contractor shall be, and declared by Owner
to be in default under the Contract, the Owner having

performed Owner’s obligations thereunder, the surety
may promptly remedy the default, or shall promptly

1) Complete the Contract in accordance with its terms
and conditions, or

2) Obtain a bid or bids for completing the Contract in
accordance with its terms and conditions, and upon de-
termination by Surety of the lowest responsible bidder,

or, if the Owner elects, upon determination by the

Owner and the Surety jointly of the lowest responsible
bidder, arrange for a contract between such bidder and
Owner, and make available as Work progresses (even
though there should be a default of a succession of

Signed and sealed this

(Witness)

(Witness)

defaults, under the contract or contracts of completion
arranged under this paragraph sufficient funds to pay the
cost of completion less the balance of the contract price;
but not exceeding, including other costs and damages

for which the Surety may be liable hereunder, the amount
set forth in the first paragraph hereof. The term “balance
of the contract price,” as used in this paragraph, shall
mean the total amount payable by Owner to Contractor
under the Contract and any amendments thereto, less

the amount properly paid by Owner to Contractor.

Any suit under this bond must be instituted before
the expiration of two (2) years from the date on which
final payment under the Contract falls due.

No right of action shall accrue on this bond to or for
the use of any person or corporation other than the
Owner named herein or the heirs, executors, adminis-
trators or successors of the Owner.

day of 20

(Principal)

(Title)

(Surety)

(Title)



LABOR AND MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that

(here insert full name and address or legal title of Contractor)

as Principal, herinafter called Principal, and
(here insert full name and address or legal title of Surety

As Surety, hereinafter called Surety, are held and firmly bound unto
(here insert full name and address or legal title of Owner)

As Obligee, hereinafter called Owner, for the use and benefit of claimants as hereinbelow defined, in the
amount of Dollars $

For the payment whereof Principal and Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,

Principal has by written agreement dated 20 , entered into a contract with Owner for
(here insert full name, address and description of project)

In accordance with Drawings and Specifications prepared by

(here insert full name and address or legal title of Engineer/Architect)

which contract is by reference made a part hereof, and is hereinafter referred to as the Contract.



LABOR AND MATERIAL PAYMENT BOND

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal shall promptly make payment to all
claimants as hereinafter defined, for all labor and material used or reasonably required for use in the performance of the Contract, then
this obligation shall be void; otherwise it shall remain in full force and effect, subject, however, to the following conditions:

1. Aclaimant is defined as one having a direct con-
tract with the Principal or with a Subcontractor of the
Principal for labor, material, or both, used or reasonably
required for use in the performance of the Contract,
labor and material being construed to include that part of
water, gas, power, light, heat, oil, gasoline, telephone
service or rental of equipment directly applicable to the
Contract.

2. The above named Principal and Surety hereby
jointly and severally agree with the Owner that every
claimant as herein defined, who has not been paid in
full before the expiration of a period of ninety (90)
days after the date on which the last of such claimant’s
work or labor was done or performed or materials were
furnished by such claimant, may sue on this bond for
the use of such claimant, prosecute the suit to final
judgment for such sum or sums as may be justly due
claimant, and have execution thereon. The Owner shall
not be liable for the payment of any costs or expenses
of any such suit.

3. No suit or action shall be commenced hereunder
by any claimant:

a) Unless claimant, other than one having a direct
contact with the Principal, shall have given written
notice to any two of the following: the Principal, the
Owner, or the Surety above named, within ninety (90)
days after such claimant did or performed the last of
the work or labor, or furnished the last of the materials
for which said claim is made, stating with substantial

Signed and sealed this

accuracy the amount claimed and the name of the party
to whom the materials were furnished, or for whom
the work or labor was done or performed. Such notice
shall be served by mailing the same by registered mail
or certified mail, postage prepaid, in an envelop ad-
dressed to the Principal Owner or Surety, at any place
where an office is regularly maintained for the trans-
action of business, or served in any manner in which
legal process may be served in the state in which the
aforesaid project is located, save that such service need
not be made by a public officer.

b) After the expiration of one (1) year following the
date on which Principal ceased Work on said Contract,
it being understood, however, that if any limitation em-
bodied in this bond is prohibited by any law controlling
the construction hereof such limitation shall be deemed
to be amended so as to be equal to the minimum period
of limitation permitted by such law.

c) Other than in a state court of competent jurisdiction
in and for the county or other political subdivision of
the state in which the Project or any part thereof, is
situated, or in the United States District Court for the
district in which the Project, or any part thereof is sit-
uated, and not elsewhere.

4. The amount of this bond shall be reduced by and

to the extent of any payment or payments made in good
faith hereunder, inclusive of the payment by Surety of
mechanics’ liens which may be filed of record against
said improvement, whether or not claim for the amount
of such lien be presented under and against this bond.

day of 20

(Witness)

(Principal)

(Witness)

(Title)

(Surety)

(Title)



INSURANCE REQUIREMENTS *

All insurance coverage shall be provided by the Contractor and by or for any of their Subcontractors at no
additional expense to the City. The scope and limits of insurance coverages specified are the minimum
requirements and shall in no way limit or exclude the City from requesting additional limits and coverage
provided under the Contractor’s policies and/or their Subcontractors’ policies. The Contractor shall either
require each of their Subcontractors to produce identical insurance coverage requirements as detailed
hereinafter or the Contractor shall secure the coverage for all Subcontractors under the Contractor’s own
policies.

The Contractor and/or Subcontractors shall be responsible for maintaining the stated insurance coverage in
force for the life of the Contract with insurance carriers licensed and authorized to underwrite such insurance in
the State of Connecticut. (Insurance carriers shall be rated A or higher by AM Best Co.)

The type and limits of insurance coverage shall not be less than the type and limits designated herein, and the
Contractor and/or Subcontractors agree that the coverage or the acceptance by the City of Certificates of
Insurance indicating the type and limits of insurance shall in no way limit the liability of the Contractor and/or
subcontractor to any such type and limits of insurance coverage.

The insurance coverage hereinafter afforded by the Contractor and/or subcontractor shall be primary insurance,
except when stated to apply in excess of or contingent upon the absence of other insurance. The amount and
type of insurance shall not be reduced by the existence of other insurance’s held by the City.

The Contractor and/or Subcontractor shall provide coverage’s that are not impaired or the aggregate is not to
impaired by any other risk, past or present, and the limits required, shall be fully available to the City of
Meriden of restored if depleted below the required levels during the course of the contract and/or any extensions
thereto.

The Contractor and/or Subcontractor shall not commence work under the terms of this contract until they have
obtained the liability insurance coverage required by this article and has filed Certificates of Insurance on same
with the City, and the City has approved the Certificates of Insurance and the represented coverage.

Each Certificate of Insurance shall include the following pertinent information:

e Name of Insurance Carrier writing policy

Name Insured

Address of Named Insured

Description of coverage (Workers’ Compensation certificates should evidence the
state(s)of operation including Connecticut)

Policy Periods (effective and expiration dates)

Limits of liability and terms

Brief description of operations performed and property covered

Name and address of certificate holder

Authorized agent’s name and address

Date and signature of the issuing agent (original only)

All additional named insured endorsement

All cross liability endorsements

All indemnification and hold harmless agreements (must be supported by Contractual
Liability Insurance)



Each insurance policy (with the exception of OCP shall contain an endorsement naming the City as an
Additional Insured, evidence of a Cross Liability endorsement so that each insureds interests are considered
and treated separately in the case of claims between the insureds. The Contractor shall provide 60 Day advance
Notification** to the City in the event of any material change, modification, cancellation, or non-renewal of
insurance coverage.** **Amended 01/13/14

The Contractor and/or Subcontractors shall include a waiver of subrogation rights, on all insurance policies, so
that the City of Meriden cannot be sued by the Contractor’s insurer to recover any payments made on behalf of
the Contractor and/or Subcontractor.

All insurance policies provided by the Contractor and/or Subcontractors shall include an endorsement indicating
that any breach of warranty, by the named insured, will not be imputed to another insured.

During the course of execution of the work, whenever there is a lapse in the insurance requirements as stated
herein, through cancellation, expiration, failure to renew , or any other cause, the City shall order the cessation
of all activities** until such time as the insurance requirements are complied with. The Contractor shall have
no claim or claims whatever against the City, or other parties to the contract. **Amended 01/13/14

The Contractor and their Subcontractors shall indemnify and save harmless the City of Meriden, and all
additional named insured and all appointed or elected officers, officials, directors, committee members,
employees, volunteer workers, commissioners, and any affiliated, associated, or allied entities and/or bodies of,
or as may be participated in by the City of Meriden, or as may now or hereinafter be constituted or established
from and against all claims, damages, and losses and expenses including attorney’s fees arising out of or
resulting from the performance of the work under this contract, provided that any such claims, damage, loss or
expense is attributable to bodily injury, sickness, disease or death, or to injury to, or destruction of tangible
property, including the loss of use resulting therefrom; and is caused in whole or in part by any negligent or
willful act or omission of the Contractor, and their Subcontractors, anyone directly or indirectly employed by
any of them or anyone for whose acts any of them may be liable.

The Contractor and their Subcontractors shall, during the execution of the work, take necessary precautions and
place proper guards for the prevention of accidents; shall set up all night suitable and sufficient lights and
barricades; shall fully comply with the latest revisions of the Occupational Safety and Health Act of 1970 and
all other Federal, State and Local Regulations, including any all amendments, revisions, and additions thereto,
and shall indemnify and save harmless the City of Meriden and their additional named insured and their
employees, officers, agents from any and all claims, suits, actions, fines, fees, damages, and costs to which they
may incur by reason of death or injury to all persons and/or for all property damage of another resulting from
non-compliance, unskillfulness, willfulness. negligence, or carelessness in the execution of the work, or in
guarding or protecting the same, or from any improper methods, materials, implements or appliances used in
execution of the work, or by or on account of any direct or indirect act or omission of the Contractor of their
Subcontractors or their employees or agents.

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and
programs in connection with the execution of the contract.



The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable protection
to prevent damage, injury, or loss to; 1) all employees on the work and all other persons who may be affected
thereby; 2) all the work and all the materials and equipment to be incorporated therein, whether in storage in or
on the site, under the care, custody, or control of the Contractor or any of their Subcontractors; and 3) other
property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures,
and utilities not designed for removal, relocation, or replacement in the course of construction.

The Contractor shall erect and maintain, as required by existing conditions and progress of the work, all
reasonable safeguards for safety and protection, including posting danger signs and other warnings against
hazards promulgating safety regulations and notifying owners and users of adjacent utilities.

The Contractor and/or subcontractor shall give all notices and comply with all applicable laws, ordinances,
rules, regulations, and lawful orders for any public authority bearing on the safety of persons or property or their
protection from damage, injury, or loss.

When The use or storage of explosives or other hazardous materials or equipment is necessary for the execution
of work, the Contractor and/or their Subcontractors shall exercise the utmost care and shall carry on such
activities under the supervision of properly qualified personnel.

The contractor shall designate a responsible member of their organization at the site whose duty shall be the
prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated by
the Contractor in writing to the City.

In any emergency affecting the safety of persons or property, the Contractor shall act to prevent threatened
damage, injury, or loss.

The Contractor, Subcontractor, and their insurer(s) shall waive governmental immunity as a defense and shall
not use the defense of governmental immunity in the adjustment of claims or in the defense of any suit, action
or claim brought against the City. Nothing shall limit the City of Meriden from utilizing the defense of
governmental immunity.



Contractor shall agree to maintain in force at all times during the contract the following minimum coverages
and shall name the City Meriden as an Additional Insured on a primary and non-contributory basis to all
policies except Workers Compensation. All policies should also include a Waiver of Subrogation.
Umbrella/Excess shall state that it follows form over General Liability, Auto Liability and Workers
Compensation. Insurance shall be written with Carriers approved in the State of Connecticut and with a
minimum AM Best’s Rating of “A-“ VIII. In addition, all Carriers are subject to approval by the City of
Meriden.

(Minimum Limits)

General Liability Each Occurrence $1,000,000
General Aggregate $2,000,000
Products/Completed Operations Aggregate $2,000,000
Auto Liability Combined Single Limit
Each Accident $1,000,000
Umbrella Each Occurrence $1,000,000
(Excess Liability) Aggregate $1,000,000

Workers” Compensation and WC Statutory Limits

Employers’ Liability EL Each Accident $1,000,000
EL Disease Each Employee $1,000,000
EL Disease Policy Limit $1,000,000

Original, completed Certificates of Insurance must be presented to the City of Meriden prior to contract
issuance. Contractor agrees to provide replacement/renewal certificates at least 60 days prior to the expiration
date of the policies.

Article 6 Substitutes and “or equals”
Article 6.05.2.A — After Contractor add “or Owner”

Article 6.05.2.2E — Substitute Items - Add the words “If, in the owner’s opinion, the number of
substitutions is excessive” after “reimburse Owner for the reasonable charges of Engineer for
evaluating each such proposed substitutes”.

Add the following paragraph 6.09D:
The requirements of subparagraph 6.09 do not waive the Contractor’s responsibility of complying with
the requirement of the Contract Documents when such regulations and requirements exceed those of any
laws, ordinances, rules, regulations and orders of any public authority bearing the work.



Delete Article 6.10 in its entirety and substitute the following:
Under the terms of Regulation 16, referring to Contractors and Subcontractors issued by the State
Tax Commission in administration of the State Sales and Use Tax, the Contractor may purchase
materials or supplies to be consumed in the performance of this Contract without payment of Tax and
shall not include in his Bid nor charge any Sales or Use Tax on any materials or labor provided.

Amend Article 6.12 to read:
“Contractor shall maintain in a safe place at the Site two (2) record copies...”

Add the following to article 6.13:
6.13.A.4 Protection in general shall consist of the following:

6.13.A.5 The Contractor shall furnish approved hard hats, other personal,
protective equipment as required, approved first aid supplies, name
of first aid attendant, and a posted list of emergency facilities.

6.13.A.6 The Contractor shall take prompt action to correct any hazardous conditions reported.

6.13.A.7 The Contractor shall be responsible for the adequate strength and safety of
all scaffolding, staging and hoisting equipment, and for temporary shoring, bracing and tying.

The Contractor shall comply with the requirements of the Occupational

Safety and Health Act of 1970 and the Construction Safety Act of 1969, including all Standards
and Regulations which have been promulgated by the Governmental Authorities which
administer such acts; and said Requirements, Standards and Regulations are incorporated herein
by reference.

The Contractor shall be directly responsible for compliance therewith on the part of its agents employees,
material men and Subcontractors, and shall directly receive and be responsible for all citations, assessments,
fines or penalties which may be incurred by reason of its agents, employees, material men or Subcontractors, to
so comply.

The Contractor shall indemnify the Owner and the Engineer and save them harmless from any and all losses,
costs and expenses, including fines and reasonable attorney’s fees incurred by the Owner and the Engineer by
reason of the real or alleged violation of such laws, ordinances, regulations and directives, Federal, State and
local, which are currently in effect or which become effective in the future, by the Contractor, his
Subcontractors or material men.

6.16 Emergencies
Add 6.16.B — The Contractor shall provide the Owner with at least two (2) phone numbers in case of

emergency.

Article 8 — Replacement of Engineer
Delete 8.02 in its entirety

8.06 — Insurance
8.06A — Delete Article 5, Add Supplemental General Conditions




Article 9 - Engineer’s Status During Construction
Revise 9.03.B to read:

In addition to the Engineer, The Owner may employ a Clerk-of- the Works shall be authorized to
observe all material, workmanship and equipment for compliance with the Contract Documents’
requirements of tests and safety provisions, and report any variance to the Engineer. He shall
have no authority to interpret, vary or suspend the requirements of the Contract.

The Clerk-of-the-Works will keep records of material deliveries, weather conditions and
manpower; he will monitor compliance with the approved Construction Schedule and the Equal
Employment Provisions.

The Contractor shall cooperate with the Clerk-of-the-Works in the performance of his duties, and
shall provide access to all portions of the work and information required for his records. Any
requests for modification of the Contract provisions or working procedures shall be reviewed
with the project representative prior to making submittal(s) to the Engineer.

Cost of Work, Allowances; Unit Price Work

Article 11 is hereby modified as follows:

Add the following Articles:

11.03D Delete the entire paragraph and substitute the following:

It is understood and agreed that the prices bid for the various units of construction shall control

in any Contract awarded hereafter. The City of Meriden reserves the right to revise the estimated
quantities with no fixed limits set nor extra compensation allowed other than the above stated
unit prices.

Article 12 — Change of Contract Price and Change of Contract Time

Add the following:

Add

12.01.B.4 - The Contractor, when performing work under article 11.3.3 shall, upon request, promptly
furnish in a form satisfactory to the Owner, itemized statements of the cost of the work so ordered,
including, but not limited to, certified payrolls, and copies of accounts, bills and vouchers to
substantiate the above estimates.

12.04.1 -The Contractor guarantees that he can and will complete the work within the time specified or
within the time as extended as provided elsewhere in the Contract Documents. Inasmuch as the damage
and loss to the City of Meriden which will result from the failure of the Contractor to complete the work
within the stipulated time will be most difficult or impossible of accurate assessment, the damages to
the City for such delay and failure on the part of the Contractor shall be liquidated in the sum of
$500.00 each calendar day (Sundays and Holidays included) by which the Contractor shall fail to
complete the work or any part thereof in accordance with the provisions hereof and such liquidated
damages shall not be considered as a penalty. The City will deduct and retain out of any money due to
become due hereunder, the amount of liquidated damages, and in case those amounts are less than the
amount of liquidated damages, the Contractor shall be liable to pay the difference upon demand by the
City.



Article 13 - Warranty and Guarantee; Tests and Inspections; Correction, Removal or Acceptance of Defective
Work
Article 13.02 is modified to include the following:
The Contractor shall make every effort to minimize damage to all access routes,
and he shall acquire all necessary permits for working in, on or from public streets or rights or way and
for securing access rights of their own.

All costs of the removal and restoration to original condition of walls, fences and

structures, utility lines, poles, guy wires or anchors, and other improvements required for passage of the
Contractor’s equipment shall be borne by the Contractor. The Contractor shall notify the proper
authorities of the City and all utilities of any intended modifications or disruption to their property prior
to the start of construction, and shall cooperate with them in the scheduling and performance of this
operation.

Article 14 Payments to Contractor and Completion

Modify 14.02.D.4 to read:
Payments may be withheld to Contractors who are in default through debt or contract to the City.

14.07C - Change “thirty days” to “forty five (45) days”
Delete 14.09A in its entirety.

Article 15 Suspension of work and termination

Delete 15.03.3 in its entirety.

15.04B - Change 30 to 45 and change “30 days to pay” to 60.



CITY OF MERIDEN, CONNECTICUT

B025-32
PAVEMENT REHABILITATION PROJECT
CITYWIDE PAVING PROGRAM 2025

PECIAL PROVISION

PROJECT DESCRIPTION

The project will consist of the milling and overlay of various roadways in the City of Meriden totaling
approx. 4.70 miles (24,815 LF) in length. Refer to roadway list titled “Citywide Paving Program Spring
2025 Roadway List” included with this bid package for limits of work. Work will include, but not limited
to, a 2” fine mill of existing pavement, a 2” overlay of Class 2 bituminous pavement, driveway aprons
and painted pavement markings. It is anticipated that the project will commence in early to mid-April of
2025. The City may remove or add roadways to the proposed roadway list as the project progresses and
will coordinate with the Contractor during the project. The work performed on any additional roadways
added by the City will be performed at the Unit Prices submitted on the Bid Form and may include unit
cost for moves submitted on Bid Form if the location is more than 2,500 feet from work being
performed.

PROJECT OPTIONS

Work for this project to be performed during daytime hours (7:00 am — 5:00 pm). Pavement marking
operations may be performed during overnight hours.

The Contractor will have the option to perform the work on Bee Street during the daytime hours or to
perform this work during overnight hours (7:00 pm — 5:00 am)

PROJECT DURATION AND SEQUENCING

The intent of this project is to have this work performed and completed in its entirety as quickly as
possible to limit the disruption in the Bee Street corridor and to the residents in the area. The selected
contractor will prepare a construction schedule and present it at the pre-construction meeting.

Temporary pavement marking shall be placed on Bee Street. The application of permanent pavement
markings should occur approximately 2 weeks after completing the paving operations and temporary
markings.

No section of roadway shall be left in a milled condition longer than 2 weeks before final Bituminous
Concrete (HMA) is placed.



(1) 01540 - MAINTANANCE AND PROTECTION OF TRAFFIC

Description: This work shall consist of the maintenance and protection of vehicular and pedestrian
traffic on public streets and sidewalks in conformity with the requirements of this specification and
other Contract Documents. The Contractor assumes full liability for the maintenance and protection of
vehicular and pedestrian traffic.

Materials: All signs, barricades, lights, flashers, traffic cones, manhole protection ramp rings, trafficmen,
and other items necessary to forewarn and guide vehicular and pedestrian traffic shall be of a number
and quality satisfactory to the Engineer and governmental agencies having jurisdiction. The Contractor
shall provide all signs, barricades, lights, flashers, traffic cones and other items necessary to forewarn
and guide vehicular and pedestrian traffic.

Construction Methods:

a. GENERAL: The Contractor shall obey all applicable state and local regulations regarding
maintenance and protection of traffic.

b. MEETING: Prior to the commencement of any construction whatsoever, the Contractor shall
meet with the Engineer or his representative and representatives from the Public Works shall
present an outline of the sequence of construction and the method of protecting vehicular and
pedestrian traffic during each sequence. Approval of the schedule of operations and plan by the
Engineer shall in no way relieve the Contractor from his full responsibility for the maintenance
and protection of traffic.

c. EXISTING STREETS OPEN: Except as otherwise provided in this section, or permitted by the
Engineer, the Contractor shall keep all existing streets open to traffic for the full length of the
project and shall provide a sufficient number of travel lanes to move that traffic ordinarily using
the roadway. The travel lanes shall be drained and kept reasonably smooth and in suitable
condition at all times in order to provide minimum interference to traffic consistent with the
proper prosecution of the work.

d. LANES OF TRAVEL: Travel lanes shall be maintained by the Contractor in a suitable manner at all
times. The Contractor will be responsible for removal of snow and ice on all streets and detours
within the Area of Work while he is actively prosecuting the completion of the Contract. If there
is a temporary shutdown approved by the Engineer, the Contractor will not normally be
responsible for snow and ice removal.

e. STREET CLOSINGS: The closing of any street for any purpose whatsoever shall be for the length
of time and subject to the restrictions the Engineer may impose. No street will be closed without
the Contractor having received prior approval of the Meriden Police Department and the
Department of Public Works of the City of Meriden. The Contractor will make sure that the Fire
Department and any other agencies which may be affected by the closing are notified. Detour
plan and signage approved by the Engineer will be required.



f. PEDESTRIAN TRAFFIC: ALL SIDEWALKS OPEN: Except as provided in this Section, or as permitted
by the Engineer, the Contractor shall keep all public sidewalks open.

g. PROVISION FOR PRIVATE ACCESS: The Contractor shall schedule his operations to cause a
minimum of inconvenience to occupants of existing properties within the area of work. Prior to
restricting or eliminating vehicular access to any property the Contractor shall give the
occupants of the property twenty-four hour notice. Thereafter, the Contractor shall complete
the items of work and restore access as rapidly as reasonably possible. Restrictions of access
shall at all times be subject to the approval of the Engineer. At no time shall the Contractor
prevent pedestrian access to any existing building. Where existing access is eliminated and other
access substituted therefor, the substituted access shall be maintained by the Contractor to a
quality equal to or better than the eliminated access.

h. SIGNS AND OTHER WARNING DEVICES: ILLUMINATION OF WARNING DEVICES: All signs and
barricades or other appurtenances for the protection of the public shall be illuminated or be
retroreflective especially during the hours of darkness or low visibility. The Contractor shall keep
all signs in proper position, clean and legible at all times. Care shall be taken that weeds,
shrubbery, construction materials or equipment and soil are not allowed to obscure any sign,
light or barricade. Signs that do not apply to existing conditions shall be removed or adjusted so
that the legend is not visible to approaching traffic.

i. MATERIALS FOR PROTECTION OF TRAFFIC: At any time, the Engineer may order supplemental
materials furnished or work performed by the Contractor as the Engineer deems necessary for
the maintenance and protection of traffic. The Contractor shall comply with such orders at no
additional cost to the City. The omission of the Engineer to so order shall not relieve the
Contractor of his full responsibility for the maintenance and protection of traffic. The Engineer
may order additional measures if warranted.

j. PROTECTION OF RAISED STRUCTURES: The contractor is responsible for all utility structures that
have been exposed during the milling process shall be made safe for general vehicular traffic. At
a minimum, all raised structures shall be painted and maintained with a high visibility paint to
warn motorists of the potential hazard. Paint should be updated daily as required. Some
structures may require additional measures such as ramps, manhole protection ramp rings,
traffic cones or traffic barrels.

Basis of Payment

Maintenance and Protection of Vehicular and Pedestrian Traffic required for or forming a part of the
work called for by the Drawings, these Specifications or other Contract Documents will be paid for at the
lump sum price when the item appears in the Schedule of Prices in the Proposal. The price shall include
construction, maintenance and removal of detours, signs, barricades, flashers, cones, and all else
necessary to maintain and protect traffic all in accordance with the provisions of the Contract
Documents



(2) 04060 - HOT MIX ASPHALT PAVEMENT (HMA)

Description:

This item shall consist of placement of Class 2 bituminous concrete to the limits and a thickness of 2” as
shown on the plans or as directed by the Engineer.

Construction Methods:

Bituminous Concrete Surface: material shall be placed using an approved paving box. Hand spreading
will not be allowed.

Basis of Payment:

This work will be paid for at the contract unit price per ton for “Hot Mix Asphalt Pavement (HMA)

(3) 04062A - MILLING OF EXISTING BITUMINOUS PAVEMENT
Description:

Milling Services consist of the cutting and removal of bituminous concrete material from roads,
including all necessary work to establish the lines and grades specified and the removal and cleanup of
all milling material around catch basin inlets, manholes, utility valve boxes, and any similar structures.
Contractors shall make arrangements for removal, hauling and disposal of milling material.

Construction Methods:

The pavement surface shall be removed to the line, grade and existing cross-section, or as directed by
the Engineer.

The milling machine shall be equipped with a built-in- automatic grade averaging control system that
can control the longitudinal profile and the transverse cross-slope to produce the specified result. The
longitudinal controls shall be capable of operating from any longitudinal grade reference, including
string line (30 feet minimum). The transverse controls shall have an automatic system for controlling
cross-slope at a given rate.

Protection shall be provided around existing catch basin inlets, manholes, utility valve boxes, and any
similar structures. Any damage to such structures as a result of the milling operation is the Contractor’s
responsibility and shall be repaired at the Contractor’s expense.

To prevent the infiltration of milled material into the storm drainage system, the Contractor shall take
special care to prevent the milled material from falling into the inlet openings or inlet grates. Any milled
material that has fallen into inlet openings or inlet grates shall be removed at the Contractor’s expense.

Surface Tolerance: The milled surface shall provide a riding surface with a uniformed texture
appearance. The milled surface shall be free from gouges, longitudinal grooves and ridges, oil film, and
other imperfections that are a result of defective equipment, improper use of equipment or poor
workmanship.



Where a surface delamination between HMA layers or a surface delamination of HMA on Portland
cement concrete causes a non-uniform texture to occur, the depth of milling shall be adjusted +/- % inch
or until delamination is eliminated.

When removing HMA pavement entirely from an underlying Portland cement concrete pavement, all of
the HMA pavement shall be removed leaving a uniform surface of Portland cement concrete, unless
otherwise directed by the Engineer. Any unsatisfactory surfaces produced by the milling operation are
the Contractor’s responsibility and shall be corrected at the Contractor’s expense and to the satisfaction
of the Engineer.

No vertical faces, transverse or longitudinal, shall be left exposed to traffic. If any vertical face is formed
in any area exposed to traffic, a temporary paved transition shall be established. At all permanent limits
of removal, a clean vertical face shall be established by saw cutting prior to paving.

Prior to opening an area which has been milled to traffic, the pavement shall be thoroughly swept by the
Contractor with a sweeper. The sweeper shall be equipped with a water tank and capable of controlling
dust and removing the millings and loose debris from the surface. Other sweeping equipment may be
provided in lieu of the sweeper where accepted by the Engineer.

The Contractor is responsible for hauling away and disposing of all millings. The City reserves the right to
keep a portion of the millings for its own use and will coordinate with the contractor for deposit location
within the City Limits.

Method of Measurement:

This work shall be measured for payment by the number of square yards of area from which the milling
of asphalt has been completed and the work accepted. No area deductions shall be made for minor
unmilled areas such as catch basin inlets, manholes, utility boxes and any similar structures.

The depth of removal shall be calculated by taking measurement at a minimum of every 250 feet per
each pass of the milling machine, or as directed by the Engineer. The average depth of each section
shall determine which payment item is applicable.

Basis of Payment:

This work shall be paid for at the Contract price per square yards for “Milling of Existing Bituminous
Pavement”. This price shall include all equipment, tools, labor and materials incidental thereto.

No separate payments shall be made for cleaning the pavement prior to paving; providing protection
and doing handwork removal of bituminous concrete around catch basin inlets, manholes, utility valve
boxes and any similar structures; repairing surface defects as a result of the Contractors negligence;
removal of any temporary milled transition; removal and disposal of millings; furnishing a sweeper and
sweeping after milling. The cost for these items shall be included in the Contract unit price for Milling of
Existing Bituminous Pavement.



(4) NON-TRACKING ASPHALT TACK COAT

Description: The Non-Tracking Asphalt Tack Coat consists of furnishing and the application of non-
tracking asphalt tack coat. Non-tracking asphalt tack coat must not adhere to tires, tracks, or other
parts of paving equipment or vehicles. The use of non-tracking asphalt tack coat is at the sole
discretion of the Engineer will be discussed at the pre-construction meeting.

Materials: The emulsified asphalt used for the non-tracking asphalt tack coat must meet the
following requirements:

Table 1: Asphalt Emulsion for Non-Tracking Asphalt Tack Coat

Property Specification Test Procedure
Viscosity, SFS, 77° Fahrenheit 20-100 AASHTO T 72
Sieve, % 0.3 maximum AASHTO T 59
Asphalt Residue, % 50 minimum AASHTO T 59
Oil Distillate, % 1.0 maximum AASHTO T 59
Residue Penetration, at 77° 10-40 AASHTO T 49
Fahrenheit

Original Dynamic Shear

(G*/sin ), kPa at 70° Celsius 1.0 minimum AASHTO T 315
(Base Asphalt)

Solubility, % 97.5 minimum AASHTO T 44

General:

¢ The non-tracking asphalt tack coat must be undiluted and free of contaminants such as fuel oils
and other solvents.

¢ The blending of non-tracking asphalt tack coats from different suppliers at the mixing plant is
prohibited.

Basis of Approval: The request for approval of the source of supply must include the location where

the material is manufactured, the handling and storage methods, and certifications in accordance

with AASHTO R 77. Only Contractors that have an approved “Quality Control Plan for Non-Tracking
Asphalt Tack Coat” formatted in accordance with AASHTO R 77 and that submit monthly split

samples per grade to the Engineer, shall supply non-tracking asphalt tack coat. Each delivery of non-
tracking asphalt tack coat to a project site must be accompanied with the following: the corresponding
Certified Test Report listing all properties shown in the above Table 1: Asphalt Emulsion for Non-
Tracking Asphalt Tack Coat, weight per gallon at 77° Fahrenheit, recommended application temperature
range, and a Materials Certificate in accordance with section 1.06.07 of the 819.

Construction Methods:
Surface Preparation: The Contractor and Engineer shall ensure that the surface that the non-tracking
asphalt tack coat is to be applied is dry and free of dust, standing water, or any other foreign material

that would inhibit adhesion. The surface must be prepared by scraping, sweeping, and the use of
compressed air shortly before application to prevent the return of debris on the pavement. The
Contractor shall not apply tack coat if rain is expected within one (1) hour after application.
Equipment: The Contractor shall provide a distributor truck capable of heating, circulating, and



spraying the tack coat at the required application temperature range per the manufacturer’s
recommendations. The temperature of the tack coat must not exceed 180° Fahrenheit and must be
circulated while heating. If the particle charge of the non-tracking asphalt tack coat is different from
the particle charge of the emulsion that was previously used, then the tank must be thoroughly
cleaned prior to use.

The spray bar must maintain a constant height above the pavement under variable load conditions.
The distributor must include a tachometer, pressure gauges, and an accurate volume measuring
device or a calibrated tank. All applicator trucks must have calibrations certified in accordance with
ASTM D2995.

Tack Coat Application: The roadway temperature must be a minimum of 40° Fahrenheit and rising
during the application of non-tracking asphalt tack coat. The material cannot be applied if the
existing surface is wet or frozen. The Engineer may not permit the placement of any asphalt
mixture until the tack coat has sufficiently cured. Any material applied outside the manufacturer’s
recommended temperature range is subject to rejection by the Engineer.

The distributor spray bars must be adjusted to uniformly coat the entire surface at the directed
application rate. A hand hose attachment may be used on irregular areas and areas inaccessible to
the spray bar and must be coated uniformly and completely. All exposed transverse and longitudinal
edges of each course must be coated before mixture is placed against such surfaces. The tack coat
must be applied to contact surfaces of curbs, gutters, manholes, and vertical faces of existing
pavements.

The Contractor shall protect bridge decks, curb reveals, handrails of structures, and all other
appurtenances from tracking or splattering of tack coat material.

Full Production Application Rate: If full coverage is not achieved, the material application rate may

be increased as required by the Engineer (see below Table 2: Residual Application Rates for Non-
Tracking Asphalt Tack Coat Emulsions for in-place residual application rates) to ensure full coverage. The
paving must proceed only after the non-tracking asphalt tack coat has cured (broken and set) to the
satisfaction of the Engineer.

Table 2: Residual Application Rates for Non-Tracking Asphalt Tack Coat Emulsions

Non-Tracking Asphalt Tack Coat Uses Minimum Residual Maximum Residual
(gal/s.y.) (gal/s.y.)
New AC Pavement to New AC Pavement or Thin 0.04 0.06
Lift Leveling
New AC Pavement (< 20 % RAP) to Aged 0.05 0.08
Existing Pavement or Milled Surface
New AC Pavement (> 25 % RAP) to Aged Existing 0.06 0.10
Pavement or Milled Surface
New AC Pavement to PCC or Milled PCC Surface 0.04 0.08




Method of Measurement: The quantity of non-tracking asphalt tack coat will be measured by the
number of gallons furnished, applied, and accepted by the Engineer. The application rate must be
established to meet the minimum residual asphalt application rate shown in the above Table 2:
Residual Application Rates for Non-Tracking Asphalt Tack Coat Emulsions.

The Engineer shall calculate the residual application rate of the in-place non-tracking asphalt tack

coat based on the applied emulsion quantity and the percent dilution at 77° Fahrenheit (i.e., 100 gallons
of emulsion at 55% asphalt content applied on 900 s.y. The Residual Asphalt Application Rate = (0.55 x
100)/900 = 0.061 gallons/s.y.). Any amount of material greater than ten percent (10%) over the

State of Connecticut application rate specified, will not be included. Measured quantities in gallons of
non-tracking asphalt tack coat at 77° Fahrenheit must be determined using one of the following
methods:

a. Measured by Weight: The number of gallons furnished shall be determined by weighing the
material on calibrated scales furnished by the Contractor. To convert weight to gallons, one of
the following formulas will be used:

Tack Coat (gallons at 77° Fahrenheit) = Measured Weight (pounds) / Weight per gallon at 77°
Fahrenheit

b. Measured by automated metering system on the delivery vehicle:
Tack Coat (gallons at 77° Fahrenheit) = 0.976 x Measured Volume (gallons).

Basis of Payment: This work will be paid for at the Contract unit price per gallon for “Non-Tracking
Asphalt Tack Coat,” complete and accepted in place. This price includes furnishing and applying
materials, surface preparation, equipment, tools, labor, and work incidental thereto.

Pay Item Unit of Measure
Non-tracking Asphalt Tack Coat Gallon (gal.)

(5) 0922501A — BITUMINOUS CONCRETE DRIVEWAY APRON

Description: This item shall consist of tying in existing bituminous concrete driveways to the repaved
roadway surface at locations as directed by the Engineer and in accordance with these specifications
due to damage during roadway milling and paving operations or to adjust apron height to meet
standards.

Materials: Bituminous Concrete Surface Materials for this item shall match to the surface course of the
adjacent paved roadway or as directed by the Engineer.

Construction Methods:
1. Preparation: Driveway preparation will occur at locations where the asphalt driveway lip is too

shallow or will exceed 1.5” after placement of the surface course. Preparation up to 3 feet behind
curbline includes milling, saw cutting, removal of any existing sidewalk, or driveway, at locations



directed by the Engineer. All soft and yielding material shall be removed and replaced with suitable
material.

2. Bituminous Concrete Surface: This surface shall be constructed in accordance with the requirements
of Section 04062A and this Contract, except that the material may be spread by hand and thoroughly
compacted by multiple passes of a roller weighing of not less than 500 pounds. In sections inaccessible
to the roller, the base course, surface course and backfill shall be plate compacted or hand-tamped with
tampers weighing not less than 12 pounds the face of which shall not exceed 50 square inches in area.

3. Backfilling and Removal of Surplus Material: The sides of the sidewalk or driveway shall be backfilled
with suitable material thoroughly compacted and finished flush with the top of the sidewalk or
driveway. All surplus material shall be removed and the site left in a neat and presentable condition to
the satisfaction of the Engineer.

Alternate techniques for driveway preparation may be used when accepted by the Engineer.
Method of Measurement:
This work will be measured for payment as follows:

1. Preparation: Preparation below the finished grade of the sidewalk or driveway, backfilling, and
disposal of surplus material will be measured for payment at contract unit price per square yard.

2. Bituminous Concrete Driveway and Tack Coat: This work will be measured and paid for at the contract
unit prices for these items.

Basis of Payment:

This work will be paid for at the contract unit price per square yard for “Bituminous Concrete
Driveway”. Hot mix asphalt and tack coat used in conjunction with this Item will be paid for at the
contract unit price for these items.

(6) 097000A - TRAFFICPERSON

Shall conform to Form 819 Section 9.70 with the following modifications:
9.70.01 - Description
Add the following sentence after the second paragraph:

Uniformed Municipal Police Officers for the City of Meriden shall also be used unless
unavailable.

The Contractor shall make all arrangements with the Chief of Police, or his designated
representative, for police services authorized by the Owner no less than 18 hours prior to the
start of work.



9.70.05 -Basis of Payment
Add the following sentence before the first sentence of the second paragraph:

Invoices for Uniformed Municipal Police Officers will be sent directly to the City of Meriden
Public Works /Engineering Division and be paid accordingly by said department. No payment will
be made to the contractor for Uniformed Municipal Police Officer.

(7) 12100A EPOXY RESIN PAVEMENT MARKINGS
Shall conform to Form 819 Section 12.10 with the following modifications:
12.10.02 - Materials

Add the following sentence after the last paragraph:

Temporary raised pavement markers may be used as a temporary alternate upon approval by the
Engineer.

12.10.04 — Method of Measurement

This section should be removed in its entirety:
12.10.05 Basis of Payment

Replace this section with the following:

This work will be paid for at the lump sum price when the item appears in the Schedule of Prices in
the Proposal for “Epoxy Resin Pavement Markings, complete in place, which price shall include the
cost of furnishing material, including labor and equipment to incorporate them into the work.

(8) 12120A — TEMPORARY PAVEMENT MARKINGS
Shall conform to Form 819 Section 12.09 and/or 12.12 with the following modifications:
12.12.02 - Materials

Add the following sentence after the last paragraph:

Temporary raised pavement markers may be used as a temporary alternate upon approval by the
Engineer.

12.12.03 - Construction Methods
Add the following sentence after the last paragraph:

Temporary pavement markings shall consist of tape or painted lines a minimum of 4” wide and 2’
long. The markings shall be placed in a skip line pattern approximately 20’ on center. Temporary
directional dividing lines shall consist of a single broken yellow line. For center turn lanes, the
temporary directional dividing lines should consist of single broken yellow lines. For multi-lane



highways with a minimum 4 lane cross section, the temporary directional dividing line should consist
of a double broken yellow line. Temporary markings for lane lines shall consist of a single broken
white line. Temporary pavement markings should not be used to replace edge lines.

12.12.04 — Method of Measurement

This section should be removed in its entirety:
12.12.05 Basis of Payment

Replace this section with the following:

This work will be paid for at a lump sum price when the item appears in the Schedule of Prices in the
Proposal for “Temporary Pavement Markings, complete in place, which price shall include the cost of
furnishing material, including labor and equipment to incorporate them into the work.

(9) 1302061A - ADJUST UTILITY GATE BOXES AND MANHOLE FRAMES

Description: The Contractor shall adjust to final grade, the gate boxes, manhole frames and covers
appurtenant to the existing utilities (water, sewer, stormwater, gas, electrical and telecom as required
and furnish and install extension rings and covers.

City of Meriden Water Department and sewer department shall be contacted a minimum of 24 hours
prior to initiating the adjustment of any water gate boxes or sanitary sewer manholes so that an
inspector can be provided for this work. The Contractor shall contact and coordinate with gas, electrical
and telecom utilities if any of their respective structures need to be adjusted.

Due to the nature of the project it is not anticipated that many structures will need to be adjusted. The
Contractor is responsible for visiting the site prior to biding to better asses the scope of this item.

Materials: The Contractor shall furnish standard City of Meriden Water Department gate box rings as
required.

All additional materials, including any resurfacing materials and any additional fill required, shall be
furnished and placed by the Contractor.

Construction Methods: The Contractor shall carefully excavate around the gate boxes, remove the
boxes, install extension rings, reinstall the present gate box or manhole cover if reusable, adjust the box
to final grade, and refill the excavation. Care shall be taken to prevent material from filling the inside of
the gate boxes.

Any damage done to utility facilities by the Contractor shall be repaired or replaced by the Contractor at
his expense.

Basis of Payment: This work will be paid for at a lump sum price in the bid proposal for “Adjust Utility
gate boxes and manhole frames complete in place, which price shall include the cost of furnishing
material, including labor and equipment to incorporate them into the work.



(10) Movements, Relocations, Skips (MRS)

A movement, relocation or skip (MRS) will be considered anytime equipment must be moved or
relocated from one work area to another work area that is more than 2500 feet from each other. “Work
Area” shall be defined as a group of roadways that are contiguous or within 2500’ of each other where
paving and milling equipment can proceed under its own power to each roadway within that work area.

Each movement, relocation, skip shall include both paving and milling equipment as one item. All costs
associated with movements, relocations, and skips shall be included under this item.

Definitions:

e Movements: To transport equipment from one work area to another by truck.

* Relocation: To relocate equipment from one work area to another using its own power.
e Skip: To skip from one work are to another using its own power.

Basis for Pricing: MRS must be priced under “Movement, Relocation or Skip” and paid for by each
movement as listed in the project Bid Form.

Note: Payments will not be made for any MRS work area on separate contracts. Payments will not be
made for any MRS under two thousand five hundred (2,500) feet. Contractor shall not be paid MRS if it
involves securing the milling or paving equipment off the road at the end of the workday and returning
the milling or paving equipment to where the Contractor stopped work the prior workday. This is
considered to be part of a milling or paving workday operation.



B025-32 Citywide Paving Program Spring 2025 Roadway List

Street Name From Street To Street Length (Ft) Length (Mi) Width  Square Yards
BEE STREET E MAIN ST DRIVEWAY 467 0.09 40.00 2075
BEE STREET DRIVEWAY ABBEY LN 522 0.10 40.00 2320
BEE STREET ABBEY LN WYNWOOD RD 1771 0.34 40.00 7873
BEE STREET WYNWOOD RD JODI DR 2327 0.44 40.00 10343
BEE STREET JODI DR SAGAMORE RD 1027 0.19 40.00 4566
BEE STREET SAGAMORE RD BALDWIN AVE 805 0.15 40.00 3578
BEE STREET BALDWIN AVE WESTFIELD RD 2158 0.41 40.00 9593

JOHNSON AVENUE SPRUCE ST RUNGE DR 478 0.09 30.00 1594
KNOLLWOOD DRIVE VALLEY VIEW DR VALLEY VIEW DR 324 0.06 30.00 1078

LOWE AVENUE E MAIN ST ROGERS DR 1458 0.28 30.00 4862

LOWE AVENUE ROGERS DR MAPLE AVE 259 0.05 30.00 863

MAIN STREET #357 #357 55 0.01 15.00 92

MAIN STREET JEPSON LN #480 280 0.05 31.00 964

MAIN STREET #618 #664 461 0.09 30.00 1537

Mﬁz_ll__;j::?\:ﬁ WESTVIEW DR VALLEY VIEW DR 1084 0.21 30.00 3612
MAPLE AVENUE E MAIN ST LOWE AVE 1470 0.28 18.00 2940
MAPLE AVENUE LOWE AVE HOLIDAY HILL RD 661 0.13 24.00 1761
MAPLE AVENUE HOLIDAY HILL RD IVY DR 346 0.07 30.00 1153
MAPLE AVENUE IVY DR WAYNE LN 386 0.07 30.00 1288
MAPLE AVENUE WAYNE LN MARLSON RD 293 0.06 30.00 978
MAPLE AVENUE MARLSON RD WESTVIEW DR 228 0.04 38.00 964
ROGERS DRIVE LOWE AVE WAYNE LN 471 0.09 30.00 1569
STEVENSON ROAD #112 CUL DE SAC 650 0.12 30.00 2167
VALLEY VIEW DRIVE E MAIN ST WESTVIEW DR 448 0.08 30.00 1492
VALLEY VIEW DRIVE WESTVIEW DR KNOLLWOOD DR 295 0.06 30.00 984
VALLEY VIEW DRIVE KNOLLWOOD DR MAPLE AVE EXT 710 0.13 30.00 2366
VALLEY VIEW DRIVE MAPLE AVE EXT KNOLLWOOD DR 359 0.07 30.00 1197
VALLEY VIEW DRIVE KNOLLWOOD DR WESTVIEW DR 440 0.08 30.00 1466
WAYNE LANE MAPLE AVE ROGERS DR 1000 0.19 30.00 3332
WAYNE LANE ROGERS DR CUL DE SAC 861 0.16 30.00 2869
WESTVIEW DRIVE VALLEY VIEW DR VALLEY VIEW DR 373 0.07 27.00 1119
WESTVIEW DRIVE VALLEY VIEW DR MAPLE AVE EXT 1952 0.37 27.00 5857
WESTVIEW DRIVE MAPLE AVE EXT MAPLE AVE 395 0.07 27.00 1185
Totals 24815 4.70 89638
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