

MERIDEN WATER POLLUTION CONTROL FACILITY AND REMOTE PUMP STATION UPGRADES B019-13, DEEP CWF-710 Tabulation of Bids Received April 5, 2019 at 2:00 PM										AECOM Project No. 60599663
				C.H. Nickerson & Co., Inc.		Daniel O'Connell's Sons		Carlin Contracting Co., Inc.		Walsh Construction Company II, LLC
				49 Hayden Hill Rd.		800 Kelly Way		454 Boston Post Rd.		100 River Ridge Drive, Suite 103
				Torrington, CT 06790		Holyoke, MA 01040		Waterford, CT 06385		Norwood, MA 02062
				860-489-0455 x 317		508-520-8900 x 1363		860-443-8337 x 128		312-563-5452
				860-496-0481		508-520-8925		860-443-9638		Fax
				info@chnickerson.com		jbardell@oconnells.com		bcarey@carlincontracting.com		swalsh@walshgroup.com
ITEM #	Est. Qty.	Description	Unit Cost	Price	Unit Cost	Price	Unit Cost	Price	Unit Cost	Price
1	LS	UPGRADES TO WATER POLLUTION CONTROL FACILITY		\$24,378,066.00		\$28,720,000.00		\$31,966,741.00		\$37,266,730.00
1a	LS	Equipment and services supplied by Parkson Corporation as specified in Section 01010 and in Volume III of the Specifications, in January 2018 dollars.		\$3,241,273.00		\$3,241,273.00		\$3,241,273.00		\$3,241,273.00
1b	LS	Allowance for escalation of the cost of equipment and services as supplied by Parkson Corporation noted in Bid Item 1a above.		\$127,000.00		\$127,000.00		\$127,000.00		\$127,000.00
1c	LS	Upgrades to the Harbor Brook Pump Station (CWF non-eligible)		\$4,164,000.00		\$3,600,000.00		\$2,639,838.00		\$1,650,000.00
1d	37,850 SQ FT	Concrete Repair to Primary, First Stage, and Second Stage Clarifiers as specified in Section 03730 and drawing 99 S-507, per square foot	\$8.15	\$308,478.00	\$10.00	\$378,500.00	\$21.00	\$794,850.00	\$16.15	\$611,277.50
1e	ALW	Allowance for structural repairs as directed by the Engineer		\$25,000.00		\$25,000.00		\$25,000.00		\$25,000.00
1f	LS	Laboratory equipment for phosphorus removal associated with new NPDES requirements		\$80,000.00		\$80,000.00		\$80,000.00		\$80,000.00
1g	LS	Screenings dumpsters for Tertiary Pump Station screens		\$5,000.00		\$5,000.00		\$5,000.00		\$5,000.00
1h	ALW	Allowance for Eversource electrical utility work at the WPCF		\$20,000.00		\$20,000.00		\$20,000.00		\$20,000.00
1i	ALW	Allowance for Eversource natural gas utility work at the WPCF		\$15,000.00		\$15,000.00		\$15,000.00		\$15,000.00
1j	LS	Cost for services of the Instrumentation System Integrator at the WPCF		\$536,095.00		\$536,095.00		\$536,095.00		\$536,095.00
2	LS	Upgrades to the Cedarwood Valley and Silver Lake Pump Stations		\$5,133,000.00		\$2,800,000.00		\$3,089,693.00		\$1,915,000.00
2a	ALW	Allowance for Eversource electrical utility work at the Cedarwood Valley and Silver Lake Pump Stations		\$20,000.00		\$20,000.00		\$20,000.00		\$20,000.00
2b	LS	Cost for services of the Instrumentation System Integrator at the Cedarwood Valley and Silver Lake Pump Stations		\$108,510.00		\$108,510.00		\$108,510.00		\$108,510.00
3	LS	Equipment and system spare parts that are anticipated not to be eligible for DEEP funding		\$108,370.00		\$5,000.00		\$7,000.00		\$10,000.00
4	LS	City of Meriden Building Permit Fees		\$190,000.00		\$190,000.00		\$190,000.00		\$190,000.00
TOTAL BID - ITEMS #1 - 4				\$38,459,792.00		\$39,871,378.00		\$42,866,000.00		\$45,820,885.50